SCHEDULE OF PAY ITEMS PAGE 1

CALL ORDER 121 CONTRACT ID : IR-33066-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD CONSTRUCTION - COMMON

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08360 CONTRACT LIENS 1.000 DOL
3 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
4 109-08441 QUALITY ADJUSTMENTS, PCCP 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-02240 PAVEMENT REMOVAL 36,111.000 SYS
12 202-02272 PAVED SIDE DITCH, REMOVE 2,369.000 LEFT
13 202-02637 PIPE, ABANDON AND GROUT FILL 589.000 LEFT
14 202-02859 GRATED BOX END SECTION, REMOVE 1.000 EACH
15 202-02928 CATCH BASIN, REMOVE 3.000 EACH
16 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
17 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
18 202-51368 SLOPEWALL, REMOVE 575.000 SYS
19 202-62420 BRIDGE RAILING, REMOVE 516.000 LEFT
20 202-74055 OVERHEAD SIGN STRUCTURE, BOX 4.000 EACH
21 202-74080 OVERHEAD SIGN STRUCTURE, 5.000 EACH
22 202-74095 BRIDGE BRACKET ASSEMBLY, REMOVE 11.000 EACH
23 202-82065 SIGN CIRCUITRY, BOX TRUSS, REMOVE 6.000 EACH
24 202-82066 SIGN CIRCUITRY, CANTILEVER, REMOVE 6.000 EACH
25 202-82067 SIGN CIRCUITRY, BRIDGE BRACKET, REMOVE 2.000 EACH
26 202-86946 HANDHOLE, REMOVE 7.000 EACH
27 202-91385 INLET, REMOVE 5.000 EACH
28 202-91840 FENCE, CHAIN LINK, REMOVE 3,049.000 LET
29 202-93615 CONCRETE, REMOVE 152.000 SYS
30 202-93741 GUARDRAIL END TREATMENT, REMOVE 1.000 EACH
31 202-93763 LIGHT STANDARD AND FOUNDATION, REMOVE 11.000 EACH
32 202-94954 BARRIER WALL, CONCRETE, REMOVE 5,718.000 LET
33 202-95027 IMPACT ATTENUATOR, REMOVE 1.000 EACH
34 202-95579 SERVICE POINT, REMOVE 1.000 EACH
35 202-96022 CONCRETE FOUNDATION, REMOVE 5.000 EACH
36 202-96133 PIPE, REMOVE 2,379.000 LET
37 202-99187 FENCE, FARM FIELD, REMOVE 144.000 LET
38 203-02000 EXCAVATION, COMMON 2,321.000 CYs
39 203-02070 BORROW 4,206.000 CYs
40 205-03371 SEDIMENT, REMOVE 3,914.000 CYs
41 205-06930 SPLASHPAD 7.500 TON
42 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 406.000 TON
43 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 346.000 TON
44 205-06933 TEMPORARY INLET PROTECTION 132.000 EACH
45 205-06934 TEMPORARY MULCH 200.400 TON
46 205-06935 TEMPORARY SEDIMENT BASIN 2.000 EACH
47 205-06936 TEMPORARY SEDIMENT TRAP 1,307.000 TON
48 205-06937 TEMPORARY SILT FENCE 24,158.000 LEFT
49 205-06938 TEMPORARY SLOPE DRAIN 652.000 LEFT
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SECTION NO. 0001 ROAD CONSTRUCTION - COMMON
50 205-09543 NO 2 STONE 200.000 TON
51 205-11584 TEMPORARY CHECK DAM, TRAVERSABLE 195.000 LFT
52 205-11585 TEMPORARY FILTER BERM 335.000 LET
53 205-11586 TEMPORARY FILTER STONE 22.500 TON
54 205-11587 TEMPORARY GEOTEXTILE 2,792.000 SYS
55 205-11591 TEMPORARY SEED MIXTURE 11,995.000 LBS
56 206-51220 EXCAVATION, WET 84.000 cyYs
57 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 3,855.000 cys
58 206-51817 SHEET PILING, STEEL 942.000 SET
59 207-08263 SUBGRADE TREATMENT, TYPE IA 120,651.000 SYS
60 207-08267 SUBGRADE TREATMENT, TYPE IIIA 21,533.000 SYS
61 208-020406 GRADING IN GORE AREA 5.000 EACH
62 211-02050 B BORROW 12,846.000 cys
63 211-064067 AGGREGATE FOR END BENT BACKFILL 8.000 CYS
64 211-092064 STRUCTURAL BACKFILL, TYPE 1 11,446.000 CYS
65 211-09266 STRUCTURAL BACKFILL, TYPE 3 32,381.000 CYS
66 213-09269 FLOWABLE BACKFILL, NON-REMOVABLE 9.000 CYS
67 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 6,293.000 TON
68 302-07455 DENSE GRADED SUBBASE 257.000 cys
69 302-08562 COARSE AGGREGATE, NO 8 3,167.000 TON
70 303-01180 COMPACTED AGGREGATE, NO. 53 263.000 TON
71 306-08034 MILLING, ASPHALT, 1 1/2 IN 73.000 SYS
72 306-08039 MILLING, ASPHALT REMOVAL 2,231.000 SYS
73 306-08041 MILLING, PCCP 26,736.000 SYS
74 306-08043 MILLING, TRANSITION 484.000 SYS
75 401-06264 PROFILOGRAPH, HMA LUMP LUMP
76 401-07329 QC/QA-HMA, 4, 70, SURFACE, 9.5 mm 1,072.000 TON
77 401-07399 QC/OA-HMA, 4, 70, INTERMEDIATE, 19.0 mm 1,799.000 TON
78  401-08364 QC/OA-HMA, 4, 64, BASE, 19.0 MM 4,163.000 TON
79 401-10258 JOINT ADHESIVE, SURFACE 1,518.000 LFT
80 401-10259 JOINT ADHESIVE, INTERMEDIATE 1,458.000 LFT
81 402-07433 HMA SURFACE, TYPE B 5.000 TON
82 402-07434 HMA SURFACE, TYPE C 222.000 TON
83 402-07438 HMA INTERMEDIATE, TYPE B 44,000 TON
84 402-07439 HMA INTERMEDIATE, TYPE C 361.000 TON
85 402-07442 HMA BASE, TYPE C 497.000 TON
86 402-10087 HMA FOR TEMPORARY PAVEMENT, D 9,506.000 TON
87 406-05520 ASPHALT FOR TACK COAT 2.000 TON
88 501-06266 PROFILOGRAPH, PCCP LUMP LUMP
89 501-06727 CORING, PCCP LUMP LUMP
90 501-06914 QC/QA PCCP 26,736.000 SYS
91 503-05310 TERMINAL JOINT 112.000 LET
92 503-09261 PCCP STITCHING 3,975.000 EACH
93 506-06333 PCCP PATCHING, FULL DEPTH 102.000 SYS
94 507-07505 RETROFIT LOAD TRANSFER 2,678.000 EACH
95 601-01522 GUARDRAIL, TRANSITION TYPE TGB 36.000 EACH
96 601-01848 GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 5 1.000 EACH
97 601-02241 GUARDRAIL, REMOVE 9,175.000 LFT

98 601-02625 GUARDRAIL CONNECTOR SYSTEM, W BEAM, CURVED, 2, MODIFIED 1.000 EACH
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99 601-02625 GUARDRAIL CONNECTOR SYSTEM, W BEAM, CURVED, 2, MODIFIED 1.000 EACH
100 601-05071 GUARDRAIL TERMINAL SYSTEM, W-BEAM, CURVED, 7 1.000 EACH
101 601-06035 GUARDRAIL, RESET 1,754.000 LET
102 601-06037 GUARDRAIL END TREATMENT, I 1.000 EACH
103 601-06854 GUARDRAIL, W-BEAM, NESTED 3.000 EACH
104 601-08433 GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS 16.000 EACH
105 601-08434 GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS 16.000 EACH
106 601-08435 GUARDRAIL END TREATMENT, TYPE MS, SPARE PARTS 1.000 EACH
107 601-08436 GUARDRAIL END TREATMENT, TYPE MS, SPARE PARTS 1.000 EACH
108 601-09149 IMPACT ATTENUATOR, CR1, Wl, TL-3 1.000 EACH
109 601-94689 GUARDRAIL END TREATMENT, OS 16.000 EACH
110 601-94690 GUARDRAIL END TREATMENT, MS 1.000 EACH
111 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 20,023.750 LEFT
112 601-99123 GUARDRAIL, TRANSITION, GP 1.000 EACH
113 601-99132 GUARDRAIL, TRANSITION, VH, 6 FT-3 IN SPACING 7.000 EACH
114 602-02098 MEDIAN BARRIER RAIL TRANSITION 10.000 EACH
115 602-06729 BARRIER DELINEATOR 674.000 EACH
116 602-08603 CONCRETE BARRIER, 45 IN 3,520.000 LEFT
117 602-08604 CONCRETE BARRIER, 45 IN, MODIFIED 3,701.000 LEFT
118 603-06040 FENCE, FARM FIELD, 47 IN 93.000 LET
119 603-92636 FENCE, CHAIN LINK, 72 IN 3,093.000 LET
120 605-05523 CURB, HMA 52.000 LEFT
121 607-06335 PAVED SIDE DITCH, A 5,961.000 LFT
122 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN 769.400 SYS
123 609-06260 REINFORCED CONCRETE BRIDGE APPROACH, 13 IN 66.000 SYS
124 610-07487 HMA FOR APPROACHES, TYPE B 185.000 TON
125 615-06505 MONUMENT, B 2.000 EACH
126 615-06510 MONUMENT, C 22.000 EACH
127 616-02320 GEOTEXTILES 8,468.000 SYS
128 616-05688 RIPRAP, CLASS 1 227.000 TON
129 616-05689 RIPRAP, CLASS 2 34.000 TON
130 616-06405 RIPRAP, REVETMENT 4,801.000 TON
131 616-06451 RIPRAP, UNIFORM 51.000 TON
132 616-51367 SLOPEWALL, CONCRETE, 4 IN 21.000 SYS
133 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 5.000 EACH
134 621-01597 EROSION CONTROL, MAT 81.000 SYS
135 621-02770 EROSION CONTROL BLANKET 80,534.000 SYS
136 621-06545 FERTILIZER 26.300 TON
137 621-06554 SEED MIXTURE, U 6,579.000 LBS
138 621-06560 MULCHED SEEDING, U 3,810.000 SYS
139 621-06565 MULCHING MATERIAL 119.200 TON
140 621-06567 WATER 104.000 kGAL
141 621-06574 SODDING 26,421.000 SYS
142 622-05650 PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2 TO 2.5 IN 5.000 EACH
143 628-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES 1.000 DOL
144 628-09403 FIELD OFFICE, C 24.000 MOS
145 628-11068 CELLULAR TELEPHONE/RADIO 2.000 EACH
146 628-11069 CELLULAR TELEPHONE/RADIO SERVICE, ANYTIME MINUTES 48.000 MOS

147 701-02936 PILE, STEEL H, HP 14 IN X 89 966.000 LFT



CALL ORDER

SECTION NO. 0001

148 701-06011
149 701-09557
150 701-09559
151 701-09684
152 701-09739
153 701-09770
154 701-51195
155 701-93575
156 702-04325
157 702-44240
158 702-51005
159 702-51015
160 702-51863
161 702-92857
162 703-01540
163 703-06028
164 703-06029
165 704-51002
166 704-51106
167 706-06351
168 706-08496
169 706-08500

ROAD CONSTRUCTION - COMMON

DYNAMIC PILE LOAD TEST

SCHEDULE OF PAY ITEMS

TEST PILE, DYNAMIC, PRODUCTION
TEST PILE, DYNAMIC, RESTRIKE

PILE SHOE, HP 14 X 89
PILE SHOE, HP 12 X 53
PILE SHOE, HP 14 X 73

PILE, STEEL H, HP 12 IN X 53
PILE, STEEL H, HP 14 IN X 73

TEMPORARY SHORING
CONCRETE, A, STRUCTURES
CONCRETE, A, SUBSTRUCTURE
CONCRETE, B, FOOTINGS

FIELD DRILLED HOLE IN CONCRETE

CONCRETE, C, SUBSTRUCTURE
THREADED TIE BAR ASSEMBLY
REINFORCING BARS

REINFORCING BARS, EPOXY COATED
CONCRETE, C, SUPERSTRUCTURE

DECK DRAIN

CONCRETE BRIDGE RAILING TRANSITION, TPF-1
REINFORCED CONCRETE MOMENT SLAB, 12 IN
REINFORCED CONCRETE MOMENT SLAB, 14 IN

170 706-09545
171 706-09959
172 706-09959
173 706-09962
174 706-11404
175 706-11601
176 706-11621
177 706-11621
178 709-51821
179 709-51821
180 709-51821
181 709-51821
182 709-51821
183 709-51821
184 710-09158
185 711-51038
186 715-03025
187 715-05019
188 715-05024
189 715-05048
190 715-05052
191 715-05053
192 715-05123
193 715-05141
194 715-05149
195 715-05151
196 715-05152

COARSE AGGREGATE, NO 8
RAILING, CONCRETE, FT
RAILING, CONCRETE, FT
RAILING, CONCRETE, PF-1
RAILING, STEEL, PF-1
RAILING, CONCRETE, FT

CONCRETE BRIDGE RAILING TRANSITION,
CONCRETE BRIDGE RAILING TRANSITION,

SURFACE SEAL

SURFACE SEAL

SURFACE SEAL

SURFACE SEAL

SURFACE SEAL

SURFACE SEAL

PATCHING CONCRETE STRUCTURES
STRUCTURAL STEEL

SANITARY MANHOLE

PIPE, TYPE 1 CIRCULAR 36 IN
PIPE, TYPE 2 CIRCULAR 36 IN
PIPE, TYPE 4 CIRCULAR 6 IN
PIPE, TYPE 4 CIRCULAR 12 IN
PIPE, UNDERDRAIN, OUTLET 6 IN
PIPE, TYPE 1 CIRCULAR 24 IN
PIPE, TYPE 1 CIRCULAR 84 IN
PIPE, TYPE 2 CIRCULAR 12 IN
PIPE, TYPE 2 CIRCULAR 15 IN
PIPE, TYPE 2 CIRCULAR 18 IN

TFT
TFT

CONTRACT ID IR-33066-A

311

15.
16.
24.
795.
1,622.
LUMP
1,267
142
999
620.
54
336.
71,978.
499,601.
570
17

1,692.
1,535.
10.
208.
227.
579
596.
3,738

LUMP
LUMP
LUMP
LUMP
LUMP
LUMP
30.
LUMP

104.
148.
91,996.
444
7,133.
108.
322.
1,630.
2,085.
1,447.

.000
.000
.000

000
000
000
000
000

.500
.300
.300

000

.800

000
000
000

.700
.000
.000

000
000
000
000
000

.500

800

.300
.000
.000

000

.000

000
000
000

.000

000
000
000
000
000
000

EACH
LFT
EACH
EACH
EACH
EACH
LET
LFT
LUMP
CYs
CYS
CYs
EACH
CYs
EACH
LBS
LBS
CYs
EACH
EACH
SYS
SYS
CYs
LFT
LFT
LFT
LFT
CYS
EACH
EACH
LUMP
LUMP
LUMP
LUMP
LUMP
LUMP
SET
LUMP
EACH
LFT
LFT
LFT
LFT
LFT
LFT
LFT
LFT
LFT
LFT
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197 715-05154 PIPE, TYPE 2 CIRCULAR 24 IN 2,311.000 LFT
198 715-05156 PIPE, TYPE 2 CIRCULAR 30 IN 601.000 LFT
199 715-05162 PIPE, TYPE 2 CIRCULAR 54 IN 246.000 LEFT
200 715-05163 PIPE, TYPE 2 CIRCULAR 60 IN 236.000 LET
201 715-05239 PIPE, TYPE 1 DEFORMED MIN AREA 7.4 SFT 125.000 LFT
202 715-05407 PIPE, END BENT DRAIN, 6 IN 70.000 LFT
203 715-05415 PIPE SANITARY SEWER 24 IN 488.000 LFT
204 715-05422 PIPE, SLOTTED DRAIN, 12 IN 3,720.000 LET
205 715-05423 PIPE, SLOTTED DRAIN, 15 IN 940.000 LEFT
206 715-05424 PIPE, SLOTTED DRAIN, 18 IN 520.000 LEFT
207 715-05595 PIPE EXTENSION, CIRCULAR 15 IN 35.000 LET
208 715-05596 PIPE EXTENSION, CIRCULAR 18 IN 53.000 LEFT
209 715-05756 PIPE EXTENSION, CIRCULAR 12 IN 73.000 LEFT
210 715-05841 CONCRETE ANCHOR 60 IN 2.000 EACH
211 715-05842 CONCRETE ANCHOR 42 IN 2.000 EACH
212 715-05889 PIPE EXTENSION, CIRCULAR 30 IN 20.000 LEFT
213 715-05890 PIPE EXTENSION, CIRCULAR 42 IN 25.000 LET
214 715-05908 PIPE EXTENSION, CIRCULAR, 60 IN 8.000 LEFT
215 715-06398 CONCRETE ANCHOR, MIN AREA 6.4 SF 4.000 EACH
216 715-06939 CONCRETE ANCHOR MIN AREA 29.5 SFT 2.000 EACH
217 715-07150 CONCRETE ANCHOR 84 IN 2.000 EACH
218 715-08069 CONCRETE ANCHOR MIN AREA 5.1 SFT 5.000 EACH
219 715-09064 VIDEO INSPECTION FOR PIPE 8,998.000 LFT
220 715-09064 VIDEO INSPECTION FOR PIPE 923.000 LET
221 715-09064 VIDEO INSPECTION FOR PIPE 923.000 LET
222 715-09843 BYPASS PUMPING LUMP LUMP
223 715-09843 BYPASS PUMPING LUMP LUMP
224 715-09843 BYPASS PUMPING LUMP LUMP
225 715-09843 BYPASS PUMPING LUMP LUMP
226  715-09843 BYPASS PUMPING LUMP LUMP
227 715-09992 PIPE, TYPE 1 DEFORMED MIN AREA 29.5 SFT 120.000 LFT
228 715-11739 GRATED BOX END SECTION II, 10:1 MIN AREA 6.4 SFT 1.000 EACH
229 715-11745 PIPE EXTENSION, DEFORMED MIN AREA 6.4 SFT 90.000 LET
230 715-46000 PIPE END SECTION, DIA 12" 15.000 EACH
231 715-46005 PIPE END SECTION, DIA 15" 9.000 EACH
232 715-46010 PIPE END SECTION, DIA 18" 4.000 EACH
233 715-46015 PIPE END SECTION, DIA 21" 1.000 EACH
234 715-46020 PIPE END SECTION, DIA 24" 4.000 EACH
235 715-46030 PIPE END SECTION, DIA 30" 1.000 EACH
236 715-46040 PIPE END SECTION, DIA 36 IN 3.000 EACH
237 716-07630 PIPE INSTALLATION, TRENCHLESS, 12 IN 113.000 LEFT
238 716-07631 PIPE INSTALLATION, TRENCHLESS, 15 IN 24.000 LEFT
239 716-07632 PIPE INSTALLATION, TRENCHLESS, 18 IN 84.000 LET
240 716-07654 PIPE INSTALLATION, TRENCHLESS, 6 IN 417.000 LEFT
241 716-09396 PIPE INSTALLATION, TRENCHLESS, 2 IN 220.000 LEFT
242 716-09631 PIPE INSTALLATION, TRENCHLESS, 21 IN 84.000 LEFT
243 716-11716 PIPE INSTALLATION, TRENCHLESS, 24.000 LEFT
244 718-06528 OUTLET PROTECTOR, 1 43.000 EACH

245 718-06529 OUTLET PROTECTOR, 2 53.000 EACH
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246 718-06531 OUTLET PROTECTOR, 3 35.000 EACH
247 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 10,000.000 LFT
248 718-52610 AGGREGATE FOR UNDERDRAINS 7,883.000 CYS
249 718-99153 GEOTEXTILES FOR UNDERDRAIN 82,092.000 SYS
250 720-03194 MANHOLE 1.000 EACH
251 720-03988 MANHOLE, J4, DROP 3.000 EACH
252 720-07299 INLET, H 3.000 EACH
253 720-07301 INLET, TYPE HA 25.000 EACH
254 720-07302 INLET, TYPE HA, WITH SLOTTED DRAIN 11.000 EACH
255 720-09079 INLET, HA5, MODIFIED 1.000 EACH
256 720-10114 SANITARY DROP MANHOLE 1.000 EACH
257 720-44000 CASTING, ADJUST TO GRADE 25.000 EACH
258 720-45030 INLET, E7 8.000 EACH
259 720-45035 INLET, F7 4.000 EACH
260 720-45040 INLET, G7 5.000 EACH
261 720-45069 INLET, P12 1.000 EACH
262 720-45130 INLET, E7, MODIFIED 10.000 EACH
263 720-45135 INLET, F7, MODIFIED 1.000 EACH
264 720-45140 INLET, G7, MODIFIED 1.000 EACH
265 720-45141 INLET, H5, MODIFIED 5.000 EACH
266 720-45265 PIPE CATCH BASIN, 15 IN 1.000 EACH
267 720-45275 PIPE CATCH BASIN, 24 IN 1.000 EACH
268 720-45410 MANHOLE, C4 2.000 EACH
269 720-45425 MANHOLE, F4 1.000 EACH
270 720-91110 MANHOLE, N4 1.000 EACH
271 720-93501 MANHOLE, L4 1.000 EACH
272 720-94612 MANHOLE, K4 1.000 EACH
273 720-95335 MANHOLE, M4 3.000 EACH
274 720-95422 MANHOLE, J4 1.000 EACH
275 720-98625 MANHOLE, C4, DROP 4.000 EACH
276 722-51842 BRIDGE DECK OVERLAY 2,478.000 SYS
277 722-51846 BRIDGE DECK OVERLAY, ADDITIONAL 15.200 CYS
278 722-51852 BRIDGE DECK PATCHING, PARTIAL DEPTH 1,400.000 SET
279 722-60824 SURFACE MILLING 2,155.000 SYS
280 724-51927 STRUCTURAL EXPANSION JOINT, M 48.000 LET
281 725-08293 PIPE LINER, CURED-IN-PLACE, 36 IN 923.000 LET
282 731-93945 FACE PANELS, CONCRETE 33,209.000 SET
283 731-93946 WALL ERECTION 33,209.000 SET
284 731-93947 LEVELING PAD, CONCRETE 1,810.000 LET
285 734-10240 CUT-WALL, NO. 1,781.000 SET
286 734-10240 CUT-WALL, NO. 14,215.000 SET
287 734-10240 CUT-WALL, NO. 2,343.000 SET
288 734-10240 CUT-WALL, NO. 241.000 SFT
289 734-10240 CUT-WALL, NO. 922.000 SET
290 734-10240 CUT-WALL, NO. 267.000 SET
291 734-10240 CUT-WALL, NO. 680.000 SET
292 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 46.000 EACH
293 801-03290 CONSTRUCTION SIGN, C 10.000 EACH

294 801-04308 ROAD CLOSURE SIGN ASSEMBLY 4.000 EACH
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295 801-06201 TEMPORARY PANEL SIGNS 754.000 SFT
296 801-06202 TEMPORARY PANEL SIGN SUPPORTS 394.000 LFT
297 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 368,919.000 LET
298 801-06625 DETOUR ROUTE MARKER ASSEMBLY 47.000 EACH
299 801-06640 CONSTRUCTION SIGN, A 130.000 EACH
300 801-06645 CONSTRUCTION SIGN, B 15.000 EACH
301 801-06710 FLASHING ARROW SIGN 945.000 DAY
302 801-06775 MAINTAINING TRAFFIC LUMP LUMP
303 801-07118 BARRICADE, III-A 132.000 LFT
304 801-07119 BARRICADE, III-B 48.000 LFT
305 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 42,350.000 LFT
306 801-08402 TEMPORARY TRAFFIC BARRIER, TYPE 3 270.000 LFT
307 801-08403 TEMPORARY TRAFFIC BARRIER, TYPE 4 2,020.000 LFT
308 801-08508 TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED 3,120.000 LFT
309 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 12.000 EACH
310 802-02475 SIGN, PANEL, RELOCATE 4.000 EACH
311 802-04893 REFERENCE POST 74.000 EACH
312 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 224.750 LFT
313 802-05702 SIGN POST, SQUARE, TYPE 2, REINFORCED ANCHOR BASE 534.500 LFT
314 802-06402 DYNAMIC MESSAGE SIGN 1.000 EACH
315 802-07057 SIGN, PANEL, WITH LEGEND 6,877.000 SFT
316 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 86.000 EACH
317 802-07060 SIGN, SHEET, RELOCATE 5.000 EACH
318 802-07151 WIDE FLANGE SIGN POST SUPPORT FOUNDATION, VII 20.000 EACH
319 802-07152 WIDE FLANGE SIGN POST SUPPORT FOUNDATION, X 4.000 EACH
320 802-07153 WIDE FLANGE SIGN POST SUPPORT FOUNDATION, XI 2.000 EACH
321 802-08456 WIDE FLANGE SIGN POST SUPPORT FOUNDATION, VIII 2.000 EACH
322 802-09221 OVERHEAD SIGN STRUCTURE, BOX TRUSS TYPE A 2.000 EACH
323 802-09221 OVERHEAD SIGN STRUCTURE, BOX TRUSS TYPE A 1.000 EACH
324 802-09224 OVERHEAD SIGN STRUCTURE, BOX TRUSS, TYPE D 2.000 EACH
325 802-09225 OVERHEAD SIGN STRUCTURE, BOX TRUSS, TYPE E 4.000 EACH
326 802-09536 BOX TRUSS SIGN STRUCTURE FOUNDATION, 45 IN. 5.000 EACH
327 802-09537 BOX TRUSS SIGN STRUCTURE FOUNDATION, 36 IN. 11.000 EACH
328 802-09578 OVERHEAD SIGN STRUCTURE, CANTILEVER, TYPE F 1.000 EACH
329 802-09581 CANTILEVER SIGN SUPPORT FOUNDATION, 3.000 EACH
330 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 369.190 SFT
331 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 498.400 SFT
332 802-09842 SIGN, SHEET, WITH LEGEND 0.125 IN THICKNESS 13.000 SET
333 802-09861 OVERHEAD SIGN STRUCTURE, CANTILEVER, TYPE I 2.000 EACH
334 802-09898 BOX TRUSS SIGN STRUCTURE FOUNDATION, DMS, 36 IN HEIGHT 1.000 EACH
335 802-74040 SIGN AND SUPPORTS, WIDE FLANGE, REMOVE 20.000 EACH
336 802-74050 SIGN, OVERHEAD, REMOVE 6.000 EACH
337 802-76095 STRUCTURAL STEEL, BREAKAWAY 7,500.000 LBS
338 804-06770 DELINEATOR POST 127.000 EACH
339 804-06771 DELINEATOR POST, FLEXIBLE 91.000 EACH
340 805-02262 FLASHER INSTALLATION LUMP LUMP
341 805-03793 DETECTOR CARD RACK AND DETECTOR MODULES 3.000 EACH
342 805-04973 CONDUIT 528.000 LET

343 805-04973 CONDUIT 428.000 LFT
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CALL ORDER : 121 CONTRACT ID : IR-33066-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD CONSTRUCTION - COMMON
344 805-06483 CONTROLLER 3.000 EACH
345 805-06595 CONDUIT, PVC, 2 IN 289.000 LFT
346 805-06616 PIEZO, CLASS II 16.000 EACH
347 805-09540 LOOP DETECTOR RACK 1.000 EACH
348 805-11540 MICROLOOP DETECTOR PROBE 12.000 EACH
349 805-78445 SIGNAL SERVICE 1.000 EACH
350 805-78467 SIGNAL CABLE, 3C/8GA 2,120.000 LET
351 805-78470 SIGNAL CABLE, ROADWAY LOOP, 1C/14GA 1,970.000 LFT
352 805-78480 SIGNAL CABLE, 3C/14GA 320.000 LFT
353 805-78510 SIGNAL CABLE, 2C/16GA., SHIELDED 1,072.000 LET
354 805-78785 SIGNAL DETECTOR HOUSING 12.000 EACH
355 805-78790 LOOP DETECTOR DELAY AMPLIFIER, 4 CHANNEL 2.000 EACH
356 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALANT 996.000 LET
357 807-01413 POWER DISCONNECT PLUG FOR HIGH MAST TOWER 12.000 EACH
358 807-01603 SERVICE POINT, TYPE II 2.000 EACH
359 807-02191 HANDHOLE, LIGHTING 4.000 EACH
360 807-02193 LIGHT STANDARD FOUNDATION, 3FT DIAMETER X 8FT 13.000 EACH
361 807-02194 SERVICE POINT, II, MODIFIED 1.000 EACH
362 807-02426 WIRE, THW, NO 4 COPPER, IN PLASTIC DUCT, IN CONDUIT, 4 1/C 1,405.000 LET
363 807-02603 LIGHT STANDARD, RELOCATE 1.000 EACH
364 807-02618 WIRE, NO 2 COPPER, 3 1/C 90.000 LET
365 807-02781 LUMINAIRE, MAST ARM, 10 FT 4.000 EACH
366 807-02934 LIGHTING FOUNDATION, CONCRETE, WITH GROUNDING 1.000 EACH
367 807-03934 LIGHT STRUCTURE, REMOVE 5.000 EACH
368 807-04653 LIGHTING FOUNDATION, 9.000 EACH
369 807-07580 WIRE, NO 4 COPPER, IN PLASTIC DUCT, IN TRENCH 4 1/C 17,100.000 LET
370 807-78590 HANDHOLE 15.000 EACH
371 807-82360 LIGHT POLE, HIGH MAST, 120 FT E.M.H. 6.000 EACH
372 807-82400 LIGHT POLE, HIGH MAST, 125 FT E.M.H. 3.000 EACH
373 807-82480 LIGHT POLE, HIGH MAST, 135 FT E.M.H. 3.000 EACH
374 807-83648 LIGHT POLE, 36 FT E.M.H., 10.0 FT MAST ARM, ANCHOR BASE 9.000 EACH
375 807-85752 LIGHT POLE, 40 FT E.M.H., 10.0 FT MAST ARM, BREAKAWAY BASE 13.000 EACH
376 807-86620 LUMINAIRE, ROADWAY, HIGH PRESSURE SODIUM, 400 WATT 26.000 EACH
377 807-86665 LUMINAIRE, HIGH MAST, HIGH PRESSURE SODIUM, 1000 WATT 22.000 EACH
378 807-86830 LIGHTING FOUNDATION, CONCRETE, WITH GROUNDING, 4FT X 20FT 12.000 EACH
379 807-86889 CABLE, POLE CIRCUIT THWN, NO 10 COPPER, STRANDED, 1/C 5,960.000 LET
380 807-86910 CONNECTOR KIT, UNFUSED 22.000 EACH
381 807-86915 CONNECTOR KIT, FUSED 22.000 EACH
382 807-86920 MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED 27.000 EACH
383 807-86925 MULTIPLE COMPRESSION FITTING, WATERPROOFED 16.000 EACH
384 807-86930 INSULATION LINK, NON-WATERPROOFED 44.000 EACH
385 807-86935 INSULATION LINK, WATERPROOFED 16.000 EACH
386 807-86950 SIGN UNDERPASS AND ROADWAY LIGHTING LOCATION IDENTIFICATION 34.000 EACH
387 807-86955 CABLE-DUCT MARKER 14.000 EACH
388 807-87235 LUMINAIRE, HIGH MAST, HIGH PRESSURE SODIUM 1000 WATT 24.000 EACH
389 807-92155 WIRE, XHHW, NO 6 COPPER, 1/C 90.000 LET
390 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 1,024.000 LET
391 808-06716 LINE, REMOVE 90,535.000 LFT

392 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 686.000 LFT
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CALL ORDER : 121 CONTRACT ID : IR-33066-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD CONSTRUCTION - COMMON
393 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 686.000 LFT
394 808-11481 LINE, MULTI-COMPONENT, DOTTED, WHITE, 4 IN. 114.000 LET
395 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 834.000 LET
396 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 47.000 LET
397 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 1,800.000 EACH
398 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 2,072.000 EACH
399 809-04652 SERVICE POINT 1.000 EACH
400 809-04652 SERVICE POINT 1.000 EACH
401 809-04652 SERVICE POINT 2.000 EACH
402 809-04982 CABLE 5,246.000 LFT
403 809-04989 POWER SUPPLY 1.000 EACH
404 809-09343 ITS 1.000 EACH
405 809-09343 ITS 1.000 EACH
406 809-09343 ITS 2.000 EACH
SECTION NO. 0002 ROAD CONSTRUCTION - PCCP
407 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
408 203-02000 EXCAVATION, COMMON 151,325.000 CYs
409 203-02070 BORROW 18,330.000 cYs
410 302-06464 SUBBASE FOR PCCP 22,802.000 CYS
411 303-01180 COMPACTED AGGREGATE, NO. 53 20,412.000 TON
412 401-07429 QC/QA-HMA, 5, 76, INTERMEDIATE, 0OG, 19.0 mm 1,872.000 TON
413 401-10258 JOINT ADHESIVE, SURFACE 7,666.000 LET
414 401-10259 JOINT ADHESIVE, INTERMEDIATE 7,666.000 LET
415 406-05520 ASPHALT FOR TACK COAT 26.000 TON
416 415-11527 BASE SEAL 12.000 TON
417 501-06325 QC/QA-PCCP, 14 IN 92,937.000 SYS
418 503-03489 RETROFITTED TIE BARS 12,323.000 EACH
419 503-05240 D-1 CONTRACTION JOINT 43,293.000 LET
420 615-06505 MONUMENT, B 8.000 EACH
421 615-06515 MONUMENT, D 47.000 EACH
422 808-06702 LINE, THERMOPLASTIC, BROKEN, WHITE, 5 IN 11,010.000 LET
423 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 3,611.000 LET
424 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN 1,393.000 LET
425 808-10032 LINE, MULTI-COMPONENT, DOTTED, WHITE, 8 IN 1,480.000 LET
426 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 46,464.000 LET
427 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 28,727.000 LET
428 808-10037 LINE, MULTI-COMPONENT, SOLID, WHITE, 8 IN 8,788.000 LET
429 808-10038 TRANSVERSE MARKINGS MULTI-COMPONENT, 614.000 LET
430 808-10054 LINE, MULTI-COMPONENT, BROKEN, WHITE, 5 IN 21,400.000 LET
431 808-11478 LINE, THERMOPLASTIC, DOTTED, WHITE 8 IN 80.000 LET
432  808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 24,264.000 LET
433  808-75272 TRANSVERSE MARKING, THERMOPLASTIC, 72.000 LET
SECTION NO. 0003 ROAD CONSTRUCTION - HMA
434 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP

435 203-02000 EXCAVATION, COMMON 132,835.000 CYs



CALL ORDER
ITEM NO.
SECTION NO. 0003
436 203-02070
437 302-06464
438 303-01180
439 401-07337
440 401-07405
441 401-07410
442 401-07429
443 401-08365
444 401-10258
445 401-10259
446 406-05520
447 415-11527
448 501-06325
449 503-03489
450 503-05240
451 615-06505
452 615-06515
453 808-06702
454 808-06703
455 808-06705
456 808-10032
457 808-10033
458 808-10034
459 808-10037
460 808-10038
461 808-10054
462 808-11478
463 808-75245
464 808-75272
SECTION NO. 0004
465 206-51230
466 211-02050
467 701-02936
468 701-06011
469 701-09557
470 701-09559
471 701-09684
472 702-51005
473 702-51015
474 702-92857
475 703-06028
476 703-06029
477 704-51002
478 711-51038

SECTION NO.

0005

SCHEDULE OF PAY

ROAD CONSTRUCTION - HMA

BORROW
SUBBASE FOR PCCP
COMPACTED AGGREGATE, NO. 53

QC/QA-HMA, 5, 76, SURFACE, 9.5 mm
QC/QA-HMA, 5, 76, INTERMEDIATE, 19.0 mm
QC/QA-HMA, 5, 64, BASE, 25.0 mm

QC/QA-HMA, 5, 76, INTERMEDIATE, OG, 19.0 mm
QC/QA-HMA, 5, 64, BASE, 19.0 mm

JOINT ADHESIVE, SURFACE

JOINT ADHESIVE, INTERMEDIATE

ASPHALT FOR TACK COAT

BASE SEAL

QC/QA-PCCP, 14 IN

RETROFITTED TIE BARS

D-1 CONTRACTION JOINT

MONUMENT, B

MONUMENT, D

LINE, THERMOPLASTIC, BROKEN, WHITE, 5 IN
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.
LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN
LINE, MULTI-COMPONENT, DOTTED, WHITE, 8 IN
LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN
LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN
LINE, MULTI-COMPONENT, SOLID, WHITE, 8 IN

TRANSVERSE MARKINGS MULTI-COMPONENT,
LINE, MULTI-COMPONENT, BROKEN, WHITE, 5 IN
LINE, THERMOPLASTIC, DOTTED, WHITE 8 IN
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN
TRANSVERSE MARKING, THERMOPLASTIC,
NEW BRIDGE CONSTRUCTION - STEEL
EXCAVATION,
B BORROW
PILE, STEEL H, HP 14 IN X 89
DYNAMIC PILE LOAD TEST
TEST PILE, DYNAMIC, PRODUCTION
TEST PILE, DYNAMIC, RESTRIKE
PILE SHOE, HP 14 X 89
CONCRETE, A, SUBSTRUCTURE
CONCRETE, B, FOOTINGS
CONCRETE, C, SUBSTRUCTURE
REINFORCING BARS
REINFORCING BARS, EPOXY COATED
CONCRETE, C, SUPERSTRUCTURE
STRUCTURAL STEEL

FOUNDATION, UNCLASSIFIED

NEW BRIDGE CONSTRUCTION - CONCRETE

ITEMS

CONTRACT ID

IR-33066-A

46,945.
2,119.
18,028.
6,447.
10, 805.
9,505.
16, 658.
21,473.
44,600.
44,600.
104.
86.
15,042.
2,589.
8,044,
25.

32.
16,240.
32,662.
5,155.
870.
16,966.
28,235.
5,193.
400.
16,460.
690.
24,756.
286.

1,500.

755.

12,307.

10.

929.

11

180.

1,144

616.

42.

259,555,

1,217,180.

1,885.
LUMP

000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000

000
000
000
000
000

.000

000

.700

600
800
000
000
000

CYs
CYs
TON
TON
TON
TON
TON
TON
LFT
LFT
TON
TON
SYS
EACH
LFT
EACH
EACH
LFT
LFT
LFT
LFT
LFT
LFT
LFT
LFT
LFT
LFT
LFT
LFT

CYS
CYs
LFT
EACH
LFT
EACH
EACH
CYs
CYs
CYs
LBS
LBS
CYS
LUMP

PAGE 10
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CALL ORDER 121 CONTRACT ID : IR-33066-A

SECTION NO. 0005 NEW BRIDGE CONSTRUCTION - CONCRETE

479 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 3,099.600 CYS
480 211-02050 B BORROW 1,711.800 cys
481 701-02936 PILE, STEEL H, HP 14 IN X 89 21,821.300 LFT
482 701-06011 DYNAMIC PILE LOAD TEST 12.000 EACH
483 701-09557 TEST PILE, DYNAMIC, PRODUCTION 1,057.500 LFT
484 701-09559 TEST PILE, DYNAMIC, RESTRIKE 11.000 EACH
485 701-09684 PILE SHOE, HP 14 X 89 288.000 EACH
486  701-09770 PILE SHOE, HP 14 X 73 20.000 EACH
487 701-93575 PILE, STEEL H, HP 14 IN X 73 1,363.000 LFT
488 702-51005 CONCRETE, A, SUBSTRUCTURE 1,774.200 CYS
489 702-51015 CONCRETE, B, FOOTINGS 1,188.700 cys
490 702-92857 CONCRETE, C, SUBSTRUCTURE 54.400 cys
491 703-06028 REINFORCING BARS 406,685.000 LBS
492 703-06029 REINFORCING BARS, EPOXY COATED 1,138,931.000 LBS
493 704-51002 CONCRETE, C, SUPERSTRUCTURE 2,426.800 cys
494 707-09598 STRUCTURAL MEMBER, CONCRETE, BULB-T BEAM, 84 IN X 48 IN 8,617.500 LFT

495 711-51038 STRUCTURAL STEEL LUMP LUMP
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CALL ORDER ¢ 151 CONTRACT ID : R -29555-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHANCEMENT, BIKE/PEDESTRIAN TRAIL

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
7 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
10 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
11 202-52710 SIDEWALK, CONCRETE, REMOVE 184.000 SYS
12 202-99080 CONCRETE, REMOVE 0.400 CYS
13 203-02000 EXCAVATION, COMMON 1,809.000 CYs
14 203-02100 EXCAVATION, PEAT 503.000 CYs
15 205-06932 TEMPORARY CHECK DAM, STRAW BALES 85.000 LEFT
16 205-06937 TEMPORARY SILT FENCE 6,604.000 LET
17 205-09543 NO 2 STONE 500.000 TON
18 206-04301 SHEET PILING, STEEL, S=18.1 4,045.000 SFT
19 206-11761 SHEET PILING, STEEL, S=48.5 5,913.000 SET
20 207-08267 SUBGRADE TREATMENT, TYPE IIIA 5,487.000 SYS
21 211-02050 B BORROW 529.000 CYS
22 211-09264 STRUCTURAL BACKFILL, TYPE 1 12.000 CYs
23 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 1,162.000 TON
24 304-07490 HMA PATCHING, TYPE B 102.000 TON
25 306-08034 MILLING, ASPHALT, 1 1/2 IN 3,399.000 SYS
26 402-07432 HMA SURFACE, TYPE A 519.000 TON
27 402-07433 HMA SURFACE, TYPE B 91.000 TON
28 402-07435 HMA INTERMEDIATE, TYPE A 385.000 TON
29 402-07438 HMA INTERMEDIATE, TYPE B 172.000 TON
30 402-07441 HMA BASE, TYPE B 458.000 TON
31 406-05520 ASPHALT FOR TACK COAT 2.260 TON
32 603-01159 FENCE, CHAIN LINK, PVC COATED 42 IN 160.000 LET
33 603-01932 FENCE, CHAIN LINK, 96 IN 200.000 LET
34 603-91714 FENCE, RAIL, WOOD 250.000 LEFT
35 603-92636 FENCE, CHAIN LINK, 72 IN 60.000 LFT
36 604-06070 SIDEWALK, CONCRETE 693.000 SYS
37 604-07896 CURB RAMP, CONCRETE, B 40.000 SYS
38 604-07897 CURB RAMP, CONCRETE, C 4.000 SYS
39 604-07901 CURB RAMP, CONCRETE, G 30.000 SYS
40 604-95344 HAND RAIL, PEDESTRIAN 156.000 LEFT
41 605-06120 CURB, CONCRETE 60.000 LET
42 618-03812 BENCH 2.000 EACH
43 618-03827 FOUNTAIN, DRINKING 1.000 EACH
44 618-97672 TRASH RECEPTACLE 2.000 EACH
45 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
46 621-06545 FERTILIZER 0.200 TON
47 621-06557 SEED MIXTURE, T 255.000 LBS
48 621-06560 MULCHED SEEDING, U 2,087.000 SYS
49 621-06567 WATER 44.000 kGAL
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CALL ORDER  : 151 CONTRACT ID : R -29555-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHANCEMENT, BIKE/PEDESTRIAN TRAIL
50 621-06570 TOPSOIL 94.700 CYS
51 621-06574 SODDING 244.000 SYS
52 621-06575 SODDING, NURSERY 611.000 SYS
53 628-09401 FIELD OFFICE, A 10.000 MOS
54 702-90915 CONCRETE, CLASS A 3.000 CYS
55 711-10103 ARCHITECTURAL LUMP LUMP
56 715-02743 GATE VALVE WITH VALVE BOX 4 IN 1.000 EACH
57 715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 24.000 LET
58 715-05596 PIPE EXTENSION, CIRCULAR 18 IN 10.000 LET
59 715-46000 PIPE END SECTION, DIA 12" 1.000 EACH
60 715-91739 WATER SERVICE LINE, 0.75 IN 200.000 LET
61 720-45270 PIPE CATCH BASIN, 18 IN 1.000 EACH
62 801-06640 CONSTRUCTION SIGN, A 50.000 EACH
63 801-06645 CONSTRUCTION SIGN, B 10.000 EACH
64 801-06735 TUBULAR MARKER, PERMANENT 30.000 EACH
65 801-06775 MAINTAINING TRAFFIC LUMP LUMP
66 801-07118 BARRICADE, III-A 144.000 LET
67 802-03896 BOLLARD 4.000 EACH
68 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 477.000 LET
69 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 196.250 SFT
70 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 54.000 SFT
71 805-01842 HANDHOLE, SIGNAL 6.000 EACH
72 805-02645 SIGNAL PEDESTAL FOUNDATION, A 4.000 EACH
73 805-04133 SIGNAL PEDESTAL, 12FT 4.000 EACH
74 805-78010 CONTROLLER AND CABINET, FLASHER, SOLID STATE 1.000 EACH
75 805-78190 TRAFFIC SIGNAL HEAD, 1 FACE, 12 IN AMBER 8.000 EACH
76 805-78445 SIGNAL SERVICE 1.000 EACH
77 805-78467 SIGNAL CABLE, 3C/8GA 100.000 LET
78 805-78480 SIGNAL CABLE, 3C/14GA 1,067.000 LET
79 807-06592 CONDUIT, STEEL, GALVANIZED, 2 IN 703.000 LET
80 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 921.000 LET
81 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN 4,040.000 LET
82 808-06726 TRANSVERSE MARKING, PAINT, 63.000 LET
83 808-75100 TRANSVERSE MARKING, PAINT, 523.000 LET

84 808-97222 PAVEMENT MESSAGE MARKING, PAINT, HANDICAP SYMBOL 2.000 EACH
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CALL ORDER : 16l CONTRACT ID : R -30291-A

SECTION NO. 0001 ADDED TRAVEL LANES

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-02240 PAVEMENT REMOVAL 465.000 SYS
13 202-02278 CURB, CONCRETE, REMOVE 409.000 LFT
14 202-03000 HOUSES AND BUILDINGS, REMOVE, PARCEL NO LUMP LUMP
15 202-74035 SIGN, REMOVE 23.000 EACH
16 202-94747 POST, REMOVE 2.000 EACH
17 203-02000 EXCAVATION, COMMON 34,318.000 cys
18 205-06933 TEMPORARY INLET PROTECTION 4.000 EACH
19 205-06934 TEMPORARY MULCH 7.000 TON
20 205-06937 TEMPORARY SILT FENCE 5,328.000 LFT
21 205-09543 NO 2 STONE 300.000 TON
22 207-08266 SUBGRADE TREATMENT, TYPE IIT 4,723.000 SYS
23 207-08267 SUBGRADE TREATMENT, TYPE IIIA 5,465.000 SYS
24 207-09934 SUBGRADE TREATMENT, TYPE 1B 28,429.000 SYS
25 211-09264 STRUCTURAL BACKFILL, TYPE 1 4,889.000 CYS
26 211-09266 STRUCTURAL BACKFILL, TYPE 3 103.000 CYS
27 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 2,925.000 TON
28 302-07455 DENSE GRADED SUBBASE 44.000 cys
29 303-07449 COMPACTED AGGREGATE, NO. 73 722.000 TON
30 306-08043 MILLING, TRANSITION 1,044.000 SYs
31 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 2,048.000 TON
32 401-07390 QC/OA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 3,208.000 TON
33 401-07407 QC/OA-HMA, 2, 64, BASE, 25.0 mm 5,132.000 TON
34 401-07423 QC/QA-HMA, 2, 64, BASE, 19.0 mm 4,076.000 TON
35 401-07429 QC/QA-HMA, 5, 76, INTERMEDIATE, OG, 19.0 mm 3,261.000 TON
36 401-10258 JOINT ADHESIVE, SURFACE 15,330.000 LFT
37 401-10259 JOINT ADHESIVE, INTERMEDIATE 15,330.000 LFT
38 402-07451 HMA WEDGE AND LEVEL, TYPE B 208.000 TON
39 402-10084 HMA FOR TEMPORARY PAVEMENT, B 149.000 TON
40 406-05520 ASPHALT FOR TACK COAT 34.000 TON
41 502-06999 PCCP, 8 IN 260.000 SYS
42 603-01932 FENCE, CHAIN LINK, 96 IN 1,651.000 LET
43 603-02009 FENCE GATE, CHAIN LINK, 96 IN X 20 FT 1.000 EACH
44 603-03692 FENCE, WOOD, 529.000 LET
45 603-04847 FENCE GATE, 4.000 EACH
46 604-04740 PAVERS 579.000 SFT
47 604-06070 SIDEWALK, CONCRETE 6,061.000 SYS
48 604-06367 JOINT MATERIAL 4,660.000 LFT
49 604-07897 CURB RAMP, CONCRETE, C 127.000 SYS
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CALL ORDER : 16l CONTRACT ID : R -30291-A

SECTION NO. 0001 ADDED TRAVEL LANES

50 604-07901 CURB RAMP, CONCRETE, G 55.000 SYS
51 604-07902 CURB RAMP, CONCRETE, H 22.000 SYS
52 604-07904 CURB RAMP, CONCRETE, L 39.000 SYS
53 605-06120 CURB, CONCRETE 1,470.000 LET
54 605-06140 CURB AND GUTTER, CONCRETE 7,345.000 LFT
55 605-06145 CURB AND GUTTER, B, CONCRETE 236.000 LFT
56 610-07487 HMA FOR APPROACHES, TYPE B 124.000 TON
57 610-0844¢6 PCCP FOR APPROACHES, 6 IN 949.000 SYS
58 610-09108 PCCP FOR APPROACHES, 9 IN 191.000 SYS
59 611-06497 MAILBOX ASSEMBLY, SINGLE 20.000 EACH
60 611-06498 MAILBOX ASSEMBLY, DOUBLE 6.000 EACH
61 615-06527 MONUMENT, SECTION CORNER 2.000 EACH
62 616-02320 GEOTEXTILES 167.000 SYS
63 616-06405 RIPRAP, REVETMENT 29.000 TON
64 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
65 621-02468 SEED MIXTURE, GRASS, 1 33.000 LBS
66 621-03787 SEED MIXTURE, D 16.000 LBS
67 621-06545 FERTILIZER 2.000 TON
68 621-06554 SEED MIXTURE, U 840.000 LBS
69 621-06557 SEED MIXTURE, T 390.000 LBS
70 621-06565 MULCHING MATERIAL 15.000 TON
71 621-06567 WATER 55.000 kGAL
72  621-06574 SODDING 2,242.000 SYS
73  621-06575 SODDING, NURSERY 12,289.000 SYS
74 622-05626 PLANT, CONIFEROUS EVERGREEN, CONE, BROAD UPRIGHT 1.000 EACH
75 622-05626 PLANT, CONIFEROUS EVERGREEN, CONE, BROAD UPRIGHT 2.000 EACH
76 622-05630 PLANT, CONIFEROUS EVERGREEN, GLOBE, DWARF, OVER 18 TO 24 IN 54.000 EACH
77  622-05640 PLANT, DECIDUOUS SHRUB, 24 TO 36 IN 5.000 EACH
78 622-05640 PLANT, DECIDUOUS SHRUB, 24 TO 36 IN 5.000 EACH
79 622-05641 PLANT, DECIDUOUS SHRUB, 36 TO 48 IN 50.000 EACH
80 622-05649 PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 TO 2 IN 1.000 EACH
81 622-05651 PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2.5 TO 3.5 IN 100.000 EACH
82 622-05653 PLANT, GROUND COVER 27.000 EACH
83 622-05653 PLANT, GROUND COVER 135.000 EACH
84 622-05654 PLANT, PERENNIAL 25.000 EACH
85 622-05654 PLANT, PERENNIAL 18.000 EACH
86 628-09401 FIELD OFFICE, A 12.000 MOS
87 715-04522 PIPE END SECTION DIA 42" 1.000 EACH
88 715-05048 PIPE, TYPE 4 CIRCULAR 6 IN 9,229.000 LEFT
89 715-05053 PIPE, UNDERDRAIN, OUTLET 6 IN 148.000 LEFT
90 715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 2,031.000 LET
91 715-05151 PIPE, TYPE 2 CIRCULAR 15 IN 573.000 LEFT
92 715-05152 PIPE, TYPE 2 CIRCULAR 18 IN 625.000 LEFT
93 715-05154 PIPE, TYPE 2 CIRCULAR 24 IN 91.000 LEFT
94 715-05156 PIPE, TYPE 2 CIRCULAR 30 IN 2,587.000 LEFT
95 715-05159 PIPE, TYPE 2 CIRCULAR 42 IN 201.000 LEFT
96 718-52610 AGGREGATE FOR UNDERDRAINS 7,595.000 CYs
97 718-99153 GEOTEXTILES FOR UNDERDRAIN 6,783.000 SYS

98 720-01092 MANHOLE, J15, MODIFIED 21.000 EACH
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SECTION NO. 0001 ADDED TRAVEL LANES

99 720-44000 CASTING, ADJUST TO GRADE 1.000 EACH
100 720-44000 CASTING, ADJUST TO GRADE 1.000 EACH
101 720-45030 INLET, E7 3.000 EACH
102 720-45035 INLET, F7 1.000 EACH
103 720-45410 MANHOLE, C4 4.000 EACH
104 720-94612 MANHOLE, K4 2.000 EACH
105 720-94840 CASTING, WATER VALVE, ADJUST TO GRADE 1.000 EACH
106 720-95422 MANHOLE, J4 2.000 EACH
107 720-98174 INLET, B15 31.000 EACH
108 720-98555 INLET, C15 9.000 EACH
109 732-08419 MODULAR BLOCK WALL 308.000 SYS
110 732-08421 MODULAR BLOCK WALL ERECTION 308.000 SYS
111 801-04308 ROAD CLOSURE SIGN ASSEMBLY 21.000 EACH
112 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 12,628.000 LEFT
113 801-06469 TEMPORARY PAVEMENT MARKING, REMOVABLE, 8 IN 266.000 LEFT
114 801-06625 DETOUR ROUTE MARKER ASSEMBLY 37.000 EACH
115 801-06640 CONSTRUCTION SIGN, A 67.000 EACH
116 801-06645 CONSTRUCTION SIGN, B 13.000 EACH
117 801-06775 MAINTAINING TRAFFIC LUMP LUMP
118 801-07118 BARRICADE, III-A 270.000 LET
119 801-07119 BARRICADE, III-B 150.000 LET
120 801-09087 TEMPORARY PAVEMENT MARKING, REMOVABLE, 12 IN 175.000 LFT
121 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 740.000 LFT
122 802-05702 SIGN POST, SQUARE, TYPE 2, REINFORCED ANCHOR BASE 52.000 LET
123 802-05703 SIGN POST, SQUARE, TYPE 3, REINFORCED ANCHOR BASE 64.000 LET
124 802-07060 SIGN, SHEET, RELOCATE 3.000 EACH
125 802-09837 SIGN, DOUBLE-FACED, SHEET, WITH LEGEND 0.080 IN THICKNESS 3.000 SET
126 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 349.000 SET
127 802-09839 SIGN, DOUBLE-FACED, SHEET, WITH LEGEND 0.100 IN THICKNESS 24.000 SET
128 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 159.000 SFT
129 802-09842 SIGN, SHEET, WITH LEGEND 0.125 IN THICKNESS 46.000 SET
130 805-01844 CONDUIT, STEEL, GALVANIZED, 2 IN, UNDERGROUND 630.000 LET
131 807-02191 HANDHOLE, LIGHTING 9.000 EACH
132 807-02428 LIGHTING FOUNDATION, CONCRETE, WITH GROUND 8.000 EACH
133 807-85502 LIGHT POLE, 30 FT E.M.H., 15.0 FT MAST ARM, BREAKAWAY BASE 8.000 EACH
134 807-86615 LUMINAIRE, ROADWAY, HIGH PRESSURE SODIUM, 250 WATT 8.000 EACH
135 807-86810 SERVICE POINT, II 2.000 EACH
136 807-86889 CABLE, POLE CIRCUIT THWN, NO 10 COPPER, STRANDED, 1/C 960.000 LFT
137 807-86910 CONNECTOR KIT, UNFUSED 8.000 EACH
138 807-86915 CONNECTOR KIT, FUSED 8.000 EACH
139 807-86920 MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED 19.000 EACH
140 807-86925 MULTIPLE COMPRESSION FITTING, WATERPROOFED 8.000 EACH
141 807-86930 INSULATION LINK, NON-WATERPROOFED 19.000 EACH
142 807-86935 INSULATION LINK, WATERPROOFED 40.000 EACH
143 807-98335 WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN TRENCH, 4 1/C 1,784.000 LEFT
144 808-10031 LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN 509.000 LEFT
145 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 515.000 LEFT
146 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 6,657.000 LEFT

147 808-10036 LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN 1,329.000 LET
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SECTION NO. 0001 ADDED TRAVEL LANES

148 808-10037 LINE, MULTI-COMPONENT, SOLID, WHITE, 8 IN 381.000 LET
149 808-10039 LINE, MULTI-COMPONENT, SOLID, WHITE, 12 IN 111.000 LFT
150 808-10051 TRANSVERSE MARKING MULTI-COMPONENT, 71.000 LEFT
151 808-10052 PAVEMENT MESSAGE MARKING, MULTI-COMPONENT, (ONLY) 12.000 EACH
152 808-10059 LINE, MULTI-COMPONENT, SOLID, YELLOW, 12 IN 115.000 LET
153 808-10074 TRANSVERSE MARKINGS, MULTI-COMPONENT, 388.000 LFT
154 808-10077 PAVEMENT MESSAGE MARKINGS, MULTI-COMPONENT, 18.000 EACH
155 808-10089 LINE, MULTI-COMPONENT, BROKEN, WHITE 58.000 LEFT
156 808-10094 TRANSVERSE MARKINGS, MULTI-COMPONENT, 639.000 LET

157 808-10097 TRANSVERSE MARKINGS, MULTI-COMPONENT, 62.000 LFT
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CALL ORDER 171 CONTRACT ID : R -30328-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INTERSECTION IMPROVEMENT PROJECT WITH ADDED TURN LANES

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
7 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
10 202-91385 INLET, REMOVE 1.000 EACH
11 202-99187 FENCE, FARM FIELD, REMOVE 2,003.000 LET
12 203-02000 EXCAVATION, COMMON 8,496.000 CYS
13 203-02070 BORROW 5,145.000 CYs
14 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 74.000 TON
15 205-06932 TEMPORARY CHECK DAM, STRAW BALES 196.000 LEFT
16 205-06933 TEMPORARY INLET PROTECTION 10.000 EACH
17 205-06934 TEMPORARY MULCH 8.000 TON
18 205-06936 TEMPORARY SEDIMENT TRAP 187.000 TON
19 205-06937 TEMPORARY SILT FENCE 726.000 LEFT
20 207-08263 SUBGRADE TREATMENT, TYPE IA 18,185.000 SYS
21 207-08267 SUBGRADE TREATMENT, TYPE IIIA 2,334.000 SYS
22 211-09264 STRUCTURAL BACKFILL, TYPE 1 1,991.400 CYs
23 303-01180 COMPACTED AGGREGATE, NO. 53 1,513.000 TON
24 306-08034 MILLING, ASPHALT, 1 1/2 IN 8,087.000 SYS
25 306-08042 MILLING, SCARIFICATION/PROFILE 5,106.000 SYS
26 402-07434 HMA SURFACE, TYPE C 2,363.000 TON
27 402-07439 HMA INTERMEDIATE, TYPE C 2,143.000 TON
28 402-07442 HMA BASE, TYPE C 6,579.000 TON
29 402-10086 HMA FOR TEMPORARY PAVEMENT, C 1,286.000 TON
30 406-05520 ASPHALT FOR TACK COAT 14.500 TON
31 605-52807 CURB AND GUTTER, COMBINED 3,419.000 LFT
32 610-07487 HMA FOR APPROACHES, TYPE B 859.000 TON
33 610-0844¢6 PCCP FOR APPROACHES, 6 IN 88.000 SYS
34 610-09108 PCCP FOR APPROACHES, 9 IN 945.000 SYS
35 611-06497 MAILBOX ASSEMBLY, SINGLE 4.000 EACH
36 611-06498 MAILBOX ASSEMBLY, DOUBLE 1.000 EACH
37 615-06490 RIGHT OF WAY MARKER 34.000 EACH
38 615-06505 MONUMENT, B 1.000 EACH
39 615-06510 MONUMENT, C 4.000 EACH
40 615-06527 MONUMENT, SECTION CORNER 2.000 EACH
41 616-02320 GEOTEXTILES 98.000 SYS
42 616-06405 RIPRAP, REVETMENT 38.000 TON
43 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
44  621-02770 EROSION CONTROL BLANKET 4,266.000 SYS
45 621-06545 FERTILIZER 1.000 TON
46 621-06553 SEED MIXTURE, R 410.000 LBS
47 621-06557 SEED MIXTURE, T 479.000 LBS
48 621-06565 MULCHING MATERIAL 5.000 TON
49 621-06567 WATER 15.000 kGAL
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CALL ORDER 171 CONTRACT ID : R -30328-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INTERSECTION IMPROVEMENT PROJECT WITH ADDED TURN LANES
50 621-06575 SODDING, NURSERY 4,754.000 SYS
51 628-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES 1.000 DOL
52 628-09402 FIELD OFFICE, B 12.000 MOS
53 628-1024¢6 CELLULAR TELEPHONE/RADIO SERVICE, 1000 MIN 24.000 MOS
54 628-11068 CELLULAR TELEPHONE/RADIO 2.000 EACH
55 715-03475 SAFETY METAL END SECTION 4:1 DIA 15" 2.000 EACH
56 715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 1,576.000 LEFT
57 715-05151 PIPE, TYPE 2 CIRCULAR 15 IN 420.000 LET
58 715-05152 PIPE, TYPE 2 CIRCULAR 18 IN 990.000 LEFT
59 715-05154 PIPE, TYPE 2 CIRCULAR 24 IN 595.000 LEFT
60 715-05169 PIPE, TYPE 3 CIRCULAR 15 IN 241.000 LEFT
61 715-08306 HMA FOR STRUCTURE INSTALLATION, TYPE C 421.000 TON
62 715-46005 PIPE END SECTION, DIA 15" 7.000 EACH
63 720-02442 PIPE, PLUG EXISTING 3.000 EACH
64 720-45030 INLET, E7 7.000 EACH
65 720-45070 INLET, P12A 2.000 EACH
66 720-45410 MANHOLE, C4 9.000 EACH
67 720-90984 MANHOLE, C2 1.000 EACH
68 720-91973 MANHOLE, H4 2.000 EACH
69 720-98174 INLET, B15 14.000 EACH
70 720-98555 INLET, C15 12.000 EACH
71 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
72 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN 27,730.000 LFT
73 801-06216 TEMPORARY TRANSVERSE PAVEMENT MARKING 24" 51.000 LET
74 801-06640 CONSTRUCTION SIGN, A 26.000 EACH
75 801-06775 MAINTAINING TRAFFIC LUMP LUMP
76 801-07119 BARRICADE, III-B 197.000 LEFT
77 801-94295 SIGNAL HEAD, RELOCATE 8.000 EACH
78 802-05704 SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE 118.000 LET
79 802-05705 SIGN POST, SQUARE, TYPE 2, UNREINFORCED ANCHOR BASE 97.000 LFT
80 802-05706 SIGN POST, SQUARE, TYPE 3, UNREINFORCED ANCHOR BASE 32.000 LFT
81 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 227.400 SET
82 802-09842 SIGN, SHEET, WITH LEGEND 0.125 IN THICKNESS 62.500 SET
83 805-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 1.000 EACH
84 805-01815 SIGNAL SUPPORT FOUNDATION, 36 IN X 144 IN 4.000 EACH
85 805-01842 HANDHOLE, SIGNAL 10.000 EACH
86 805-02087 TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT LUMP LUMP
87 805-78100 CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE 1.000 EACH
88 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN 8.000 EACH
89 805-78215 TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN 2.000 EACH
90 805-78230 TRAFFIC SIGNAL HEAD, 5 FACE, 12" 2.000 EACH
91 805-78415 SPAN, CATENARY, AND TETHER 4.000 EACH
92 805-78420 DISCONNECT HANGER 4.000 EACH
93 805-78470 SIGNAL CABLE, ROADWAY LOOP, 1C/14GA 3,500.000 LEFT
94 805-78485 SIGNAL CABLE, 5C/14GA 2,074.000 LEFT
95 805-78490 SIGNAL CABLE, 7C/14GA 524.000 LEFT
96 805-78785 SIGNAL DETECTOR HOUSING 12.000 EACH
97 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALANT 1,350.000 LEFT

98 805-78925 CONTROLLER CABINET FOUNDATION, Pl 1.000 EACH
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ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INTERSECTION IMPROVEMENT PROJECT WITH ADDED TURN LANES
99 805-81032 SIGNAL STRAIN POLE, STEEL, 30 FT 4.000 EACH
100 807-01878 LUMINAIRE, ROADWAY, HIGH PRESSURE SODIUM, 250 WATT 8.000 EACH
101 807-02193 LIGHT STANDARD FOUNDATION, 3FT DIAMETER X 8FT 8.000 EACH
102 807-03745 WIRE, XHHW, NO 4 COPPER, IN CABLE DUCT, IN TRENCH, 1/C 1,500.000 LEFT
103 807-06592 CONDUIT, STEEL, GALVANIZED, 2 IN 2,017.000 LET
104 807-84752 LIGHT POLE, 40 FT E.M.H., 10.0 FT MAST ARM, TRANSFORMER BASE 8.000 EACH
105 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN 2,579.000 LET
106 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 8,750.000 LEFT
107 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN 540.000 LEFT
108 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 6,679.000 LEFT
109 808-75260 TRANSVERSE MARKING, THERMOPLASTIC, 115.000 LET
110 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 168.000 LEFT
111 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 38.000 EACH
112 808-75325 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 16.000 EACH

113 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 8" 503.000 LEFT
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CALL ORDER : 191 CONTRACT ID : R -31286-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 NEW BRIDGE CONSTRUCTION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
9 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
10 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
11 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
12 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
13 203-02000 EXCAVATION, COMMON 5,210.000 cys
14 203-02070 BORROW 9,495.000 cys
15 203-51223 EXCAVATION, WATERWAY 275.000 CYS
16 205-03371 SEDIMENT, REMOVE 50.000 cys
17 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 191.000 TON
18 205-06934 TEMPORARY MULCH 10.000 TON
19 205-06937 TEMPORARY SILT FENCE 6,901.000 LFT
20 205-09543 NO 2 STONE 100.000 TON
21 206-51220 EXCAVATION, WET 60.000 cys
22 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 15.000 CYS
23 207-08265 SUBGRADE TREATMENT, TYPE IIA 28,824.000 SYS
24 207-08267 SUBGRADE TREATMENT, TYPE IIIA 967.000 SYS
25 211-02050 B BORROW 100.000 cys
26 211-092064 STRUCTURAL BACKFILL, TYPE 1 34.000 CYS
27 211-09265 STRUCTURAL BACKFILL, TYPE 2 341.000 CYS
28 211-09267 STRUCTURAL BACKFILL, TYPE 4 18.000 CYS
29 211-09268 STRUCTURAL BACKFILL, TYPE 5 229.000 CYS
30 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 2,639.000 TON
31 302-07455 DENSE GRADED SUBBASE 36.000 cys
32 303-01180 COMPACTED AGGREGATE, NO. 53 761.000 TON
33 303-07449 COMPACTED AGGREGATE, NO. 73 188.000 TON
34 304-07492 WIDENING WITH HMA, TYPE A 6.000 TON
35 401-06264 PROFILOGRAPH, HMA LUMP LUMP
36 401-07321 QC/OA-HMA, 2, 64, SURFACE, 9.5 mm 1,710.000 TON
37 401-07390 QC/OA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 2,868.000 TON
38 401-07423 QC/QA-HMA, 2, 64, BASE, 19.0 mm 6,788.000 TON
39 401-07429 QC/QA-HMA, 5, 76, INTERMEDIATE, OG, 19.0 mm 2,928.000 TON
40 401-10258 JOINT ADHESIVE, SURFACE 20,316.000 LFT
41 401-10259 JOINT ADHESIVE, INTERMEDIATE 19,570.000 LFT
42 402-07432 HMA SURFACE, TYPE A 191.000 TON
43 402-07433 HMA SURFACE, TYPE B 475.000 TON
44 402-07435 HMA INTERMEDIATE, TYPE A 148.000 TON
45  402-07441 HMA BASE, TYPE B 1,418.000 TON
46  406-05520 ASPHALT FOR TACK COAT 13.000 TON
47 415-11527 BASE SEAL 19.000 TON
48 601-01846 GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 3 1.000 EACH
49 601-06374 GUARDRAIL TRANSITION, TGS-1 4.000 EACH
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ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 NEW BRIDGE CONSTRUCTION
50 601-94689 GUARDRAIL END TREATMENT, OS 3.000 EACH
51 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 281.250 LET
52 602-06729 BARRIER DELINEATOR 6.000 EACH
53 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN 214.000 SYS
54 610-07487 HMA FOR APPROACHES, TYPE B 483.000 TON
55 610-08446 PCCP FOR APPROACHES, 6 IN 59.000 SYS
56 615-06490 RIGHT OF WAY MARKER 2.000 EACH
57 615-06505 MONUMENT, B 14.000 EACH
58 615-06510 MONUMENT, C 1.000 EACH
59 615-06527 MONUMENT, SECTION CORNER 1.000 EACH
60 616-02320 GEOTEXTILES 737.000 SYS
61 616-06405 RIPRAP, REVETMENT 4,165.000 TON
62 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 4.000 EACH
63 621-06545 FERTILIZER 3.000 TON
64 621-06553 SEED MIXTURE, R 1,122.000 LBS
65 621-06557 SEED MIXTURE, T 1,020.000 LBS
66 621-06565 MULCHING MATERIAL 27.000 TON
67 621-06567 WATER 4.000 kGAL
68 621-06574 SODDING 12.000 SYS
69 621-06575 SODDING, NURSERY 1,034.000 SYS
70 628-09401 FIELD OFFICE, A 18.000 MOS
71 701-06011 DYNAMIC PILE LOAD TEST 2.000 EACH
72  701-09557 TEST PILE, DYNAMIC, PRODUCTION 130.000 LEFT
73 701-09559 TEST PILE, DYNAMIC, RESTRIKE 2.000 EACH
74 701-09739 PILE SHOE, HP 12 X 53 18.000 EACH
75 701-51195 PILE, STEEL H, HP 12 IN X 53 890.000 LFT
76 702-51005 CONCRETE, A, SUBSTRUCTURE 84.100 CYs
77 703-06028 REINFORCING BARS 10,574.000 LBS
78 703-06029 REINFORCING BARS, EPOXY COATED 47,402.000 LBS
79 704-51002 CONCRETE, C, SUPERSTRUCTURE 163.700 CYs
80 706-11620 CONCRETE BRIDGE RAILING TRANSITION, TFC 4.000 EACH
81 706-51020 RAILING, CONCRETE, C 13.700 CYS
82 709-51821 SURFACE SEAL LUMP LUMP
83 714-11089 STRUCTURE, REINFORCED CONCRETE BOX SECTIONS, 42.000 LFT
84 714-11186 STRUCTURE, REINFORCED CONCRETE BOX SECTIONS, 92.000 LFT
85 715-05048 PIPE, TYPE 4 CIRCULAR 6 IN 12,629.000 LET
86 715-05053 PIPE, UNDERDRAIN, OUTLET 6 IN 723.000 LET
87 715-05115 PIPE, TYPE 1 CIRCULAR 6 IN 500.000 LET
88 715-05116 PIPE, TYPE 1 CIRCULAR 8 IN 100.000 LEFT
89 715-05118 PIPE, TYPE 1 CIRCULAR 12 IN 100.000 LET
90 715-05119 PIPE, TYPE 1 CIRCULAR 15 IN 72.000 LEFT
91 715-05123 PIPE, TYPE 1 CIRCULAR 24 IN 100.000 LEFT
92 715-05125 PIPE, TYPE 1 CIRCULAR 30 IN 100.000 LEFT
93 715-05168 PIPE, TYPE 3 CIRCULAR 12 IN 24.000 LFT
94 715-05169 PIPE, TYPE 3 CIRCULAR 15 IN 186.000 LEFT
95 715-09936 PIPE, TYPE 1 CIRCULAR 10 IN 100.000 LEFT
96 715-46000 PIPE END SECTION, DIA 12" 2.000 EACH
97 715-46005 PIPE END SECTION, DIA 15" 10.000 EACH

98 718-06529 OUTLET PROTECTOR, 2 23.000 EACH
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ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 NEW BRIDGE CONSTRUCTION
99 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 3,000.000 LET
100 718-52610 AGGREGATE FOR UNDERDRAINS 1,137.000 CYs
101 718-99153 GEOTEXTILES FOR UNDERDRAIN 11,619.000 SYS
102 801-03290 CONSTRUCTION SIGN, C 3.000 EACH
103 801-04308 ROAD CLOSURE SIGN ASSEMBLY 3.000 EACH
104 801-06625 DETOUR ROUTE MARKER ASSEMBLY 17.000 EACH
105 801-06640 CONSTRUCTION SIGN, A 14.000 EACH
106 801-06645 CONSTRUCTION SIGN, B 1.000 EACH
107 801-06775 MAINTAINING TRAFFIC LUMP LUMP
108 801-07119 BARRICADE, III-B 190.000 LFT
109 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 105.000 LET
110 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 52.000 SFT
111 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 6.000 SFT
112 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 13,764.000 LET
113 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
114 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 230.000 LET
115 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 230.000 LET
116 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN 526.000 LET
117 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 11,233.000 LET
118 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 60.000 LET

119 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 2.000 EACH
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CALL ORDER : 201 CONTRACT ID : R -32276-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD RECONSTRUCTION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-09542 UTILITY RELOCATION ENGINEERING LUMP LUMP
3 109-08359 LIQUIDATED DAMAGES 1.000 DOL
4 109-08360 CONTRACT LIENS 1.000 DOL
5 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
6 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
7 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 203-02000 EXCAVATION, COMMON 8,035.000 CYS
13 203-02070 BORROW 11,784.000 CYs
14 204-02290 SETTLEMENT PLATE 4.000 EACH
15 205-03371 SEDIMENT, REMOVE 107.000 CYs
16 205-06933 TEMPORARY INLET PROTECTION 4.000 EACH
17 205-06937 TEMPORARY SILT FENCE 1,799.000 LEFT
18 207-08262 SUBGRADE TREATMENT, TYPE I 12,269.000 SYS
19 207-08267 SUBGRADE TREATMENT, TYPE IIIA 1,239.000 SYS
20 211-02050 B BORROW 82.000 CYS
21 211-09264 STRUCTURAL BACKFILL, TYPE 1 1,092.000 CYS
22 211-09266 STRUCTURAL BACKFILL, TYPE 3 74.000 CYs
23 215-07043 CHEMICAL MODIFICATION, SOILS 4,950.000 SYS
24 302-07455 DENSE GRADED SUBBASE 9.000 CYS
25 303-01180 COMPACTED AGGREGATE, NO. 53 3,712.000 TON
26 303-07449 COMPACTED AGGREGATE, NO. 73 113.000 TON
27 303-08210 COMPACTED AGGREGATE NO. 53, TEMPORARY FOR DRIVEWAYS 1,000.000 TON
28 304-07489 HMA PATCHING, TYPE A 215.000 TON
29 306-08034 MILLING, ASPHALT, 1 1/2 IN 128.000 SYS
30 401-07320 QC/QA-HMA, 1, 64, SURFACE, 9.5 mm 770.000 TON
31 401-07389 QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm 1,781.000 TON
32 401-10258 JOINT ADHESIVE, SURFACE 2,960.000 LET
33 406-05520 ASPHALT FOR TACK COAT 23.390 TON
34 601-01128 GUARDRAIL, TRANSITION TYPE WGB 2.000 EACH
35 601-94689 GUARDRAIL END TREATMENT, OS 2.000 EACH
36 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 50.000 LET
37 604-06070 SIDEWALK, CONCRETE 2,821.000 SYS
38 604-07897 CURB RAMP, CONCRETE, C 2.700 SYS
39 604-07901 CURB RAMP, CONCRETE, G 29.400 SYS
40 604-07902 CURB RAMP, CONCRETE, H 29.400 SYS
41 604-92237 HAND RAIL, STEEL 206.000 LEFT
42 605-06140 CURB AND GUTTER, CONCRETE 4,740.000 LEFT
43 605-06155 CURB AND GUTTER, CONCRETE, MODIFIED 88.000 LEFT
44 605-97937 CURB AND GUTTER, ROLL CURB 205.000 LEFT
45 607-06335 PAVED SIDE DITCH, A 307.000 LEFT
46 609-06257 REINFORCED CONCRETE BRIDGE APPROACH, 10 IN 54.300 SYS
47 610-07486 HMA FOR APPROACHES, TYPE A 214.000 TON
48 610-08446 PCCP FOR APPROACHES, 6 IN 1,239.000 SYS
49 611-06497 MAILBOX ASSEMBLY, SINGLE 7.000 EACH
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CALL ORDER : 201 CONTRACT ID : R -32276-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD RECONSTRUCTION
50 611-06498 MAILBOX ASSEMBLY, DOUBLE 5.000 EACH
51 615-06527 MONUMENT, SECTION CORNER 1.000 EACH
52 616-02320 GEOTEXTILES 1,159.000 SYS
53 616-06405 RIPRAP, REVETMENT 668.000 TON
54 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
55 621-01935 SEED MIXTURE, A 2.400 LBS
56 621-02770 EROSION CONTROL BLANKET 497.000 SYS
57 621-04258 SEED MIXTURE 79.000 LBS
58 621-06545 FERTILIZER 1.260 TON
59 621-06554 SEED MIXTURE, U 474.000 LBS
60 621-06557 SEED MIXTURE, T 832.000 LBS
61 621-06565 MULCHING MATERIAL 17.400 TON
62 621-06567 WATER 10.700 kGAL
63 621-06570 TOPSOIL 74.000 CYs
64 621-06575 SODDING, NURSERY 2,625.000 SYS
65 621-09400 SEED MIXTURE, SEDGE MEADOW 3.400 LBS
66 622-52436 SIGN, DO NOT MOW OR SPRAY 8.000 EACH
67 622-91786 SEEDLING 45.000 EACH
68 622-91786 SEEDLING 100.000 EACH
69 628-09402 FIELD OFFICE, B 12.000 MOS
70 702-90915 CONCRETE, CLASS A 0.400 CYS
71 703-06029 REINFORCING BARS, EPOXY COATED 1,983.000 LBS
72 706-09545 COARSE AGGREGATE, NO 8 159.000 CYs
73  715-01336 GATE VALVE, 12 IN 2.000 EACH
74 715-03025 SANITARY MANHOLE 1.000 EACH
75 715-03795 PIPE DUCTILE IRON 6" 55.000 LFT
76 715-04947 TAPPING TEE 3.000 EACH
77 715-04995 LINE STOP 2.000 EACH
78 715-05032 PIPE, TYPE 2 CIRCULAR 15 IN 201.000 LET
79 715-05048 PIPE, TYPE 4 CIRCULAR 6 IN 5,982.000 LFT
80 715-05053 PIPE, UNDERDRAIN, OUTLET 6 IN 56.000 LFT
81 715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 1,166.000 LET
82 715-05152 PIPE, TYPE 2 CIRCULAR 18 IN 205.000 LET
83 715-05154 PIPE, TYPE 2 CIRCULAR 24 IN 548.000 LFT
84 715-05156 PIPE, TYPE 2 CIRCULAR 30 IN 110.000 LEFT
85 715-05171 PIPE, TYPE 3 CIRCULAR 18 IN 67.000 LET
86 715-05408 PIPE SANITARY SEWER 8 IN 390.000 LET
87 715-08250 PIPE DUCTILE IRON 12" 1,600.000 LEFT
88 715-09064 VIDEO INSPECTION FOR PIPE 2,269.000 LEFT
89 715-46000 PIPE END SECTION, DIA 12" 3.000 EACH
90 715-46005 PIPE END SECTION, DIA 15" 2.000 EACH
91 715-46010 PIPE END SECTION, DIA 18" 5.000 EACH
92 715-46030 PIPE END SECTION, DIA 30" 3.000 EACH
93 715-95866 GATE VALVE, 6 IN. 2.000 EACH
94 715-98961 FORCE MAIN 465.000 LEFT
95 718-06529 OUTLET PROTECTOR, 2 1.000 EACH
96 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 3,000.000 LEFT
97 718-52610 AGGREGATE FOR UNDERDRAINS 463.000 CYSs

98 718-99153 GEOTEXTILES FOR UNDERDRAIN 3,495.000 SYS
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CALL ORDER : 201 CONTRACT ID : R -32276-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD RECONSTRUCTION
99 720-44000 CASTING, ADJUST TO GRADE 9.000 EACH
100 720-44025 CASTING, 4, FURNISH AND ADJUST TO GRADE 1.000 EACH
101 720-45030 INLET, E7 4.000 EACH
102 720-45040 INLET, G7 1.000 EACH
103 720-45075 INLET, R13 2.000 EACH
104 720-45410 MANHOLE, C4 11.000 EACH
105 720-45515 MANHOLE, D4, MODIFIED 2.000 EACH
106 720-45605 STRUCTURE, MANHOLE, RECONSTRUCTED 15.000 LET
107 720-98174 INLET, B15 19.000 EACH
108 720-98555 INLET, C15 6.000 EACH
109 732-08419 MODULAR BLOCK WALL 183.000 SYS
110 732-08420 MODULAR BLOCK WALL WITH GROUND REINFORCEMENT 100.000 SYS
111 732-08421 MODULAR BLOCK WALL ERECTION 283.000 SYS
112 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
113 801-04308 ROAD CLOSURE SIGN ASSEMBLY 4.000 EACH
114 801-06625 DETOUR ROUTE MARKER ASSEMBLY 6.000 EACH
115 801-06640 CONSTRUCTION SIGN, A 13.000 EACH
116 801-06775 MAINTAINING TRAFFIC LUMP LUMP
117 801-07119 BARRICADE, III-B 120.000 LFT
118 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 144.000 LET
119 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 61.750 SFT
120 808-02977 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, BIKE SYMBOL 15.000 EACH
121 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN 50.000 LET
122 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 5,590.000 LET
123 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 60.000 LET
124 808-75300 TRANSVERSE MARKING, THERMOPLASTIC, 292.000 LET
125 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 15.000 EACH

126 808-97127 LINE, THERMOPLASTIC, SOLID, WHITE, 5 IN 5,422.000 LET
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CALL ORDER : 211 CONTRACT ID : R -32731-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-01015 CLEARING AND GRUBBING LUMP LUMP
11 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
12 203-02070 BORROW 23.000 CYS
13 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 20.000 TON
14 205-06932 TEMPORARY CHECK DAM, STRAW BALES 126.000 LEFT
15 205-06934 TEMPORARY MULCH 1.000 TON
16 205-06937 TEMPORARY SILT FENCE 350.000 LET
17 207-09935 SUBGRADE TREATMENT, TYPE 1C 95.000 SYS
18 211-09265 STRUCTURAL BACKFILL, TYPE 2 215.000 CYs
19 302-08562 COARSE AGGREGATE, NO 8 62.000 TON
20 303-01180 COMPACTED AGGREGATE, NO. 53 9.000 TON
21 306-08034 MILLING, ASPHALT, 1 1/2 IN 570.000 SYS
22 401-10258 JOINT ADHESIVE, SURFACE 175.000 LEFT
23 402-07433 HMA SURFACE, TYPE B 49.000 TON
24 402-07438 HMA INTERMEDIATE, TYPE B 12.000 TON
25 402-07441 HMA BASE, TYPE B 28.000 TON
26 406-05521 ASPHALT FOR TACK COAT 850.000 SYS
27 616-02320 GEOTEXTILES 130.000 SYS
28 616-06405 RIPRAP, REVETMENT 32.000 TON
29 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
30 621-02770 EROSION CONTROL BLANKET 100.000 SYS
31 621-03909 SEED MIXTURE, NATIVE 2.000 LBS
32 628-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES 1.000 DOL
33 628-11006 CELLULAR TELEPHONE/RADIO SERVICE, 500 MIN 4.000 MOS
34 628-11068 CELLULAR TELEPHONE/RADIO 1.000 EACH
35 714-11076 STRUCTURE, REINFORCED CONCRETE BOX SECTIONS, 60.000 LFT
36 715-04596 WATER SERVICE 1.000 EACH
37 715-05408 PIPE SANITARY SEWER 8 IN 50.000 LET
38 715-07794 WATER MAIN CONNECTIONS 2.000 EACH
39 715-07806 PIPE STEEL CASING 50.000 LEFT
40 715-92525 WATER MAIN, 10 IN 120.000 LET
41 715-98479 GATE VALVE AND BOX, 10 IN. 2.000 EACH
42 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
43 801-04308 ROAD CLOSURE SIGN ASSEMBLY 4.000 EACH
44 801-06625 DETOUR ROUTE MARKER ASSEMBLY 26.000 EACH
45 801-06640 CONSTRUCTION SIGN, A 12.000 EACH
46 801-06775 MAINTAINING TRAFFIC LUMP LUMP
47 801-07118 BARRICADE, III-A 48.000 LEFT
48 801-07119 BARRICADE, III-B 48.000 LEFT
49 804-06771 DELINEATOR POST, FLEXIBLE 2.000 EACH
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CALL ORDER : 211 CONTRACT ID : R -32731-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT
50 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 350.000 LFT

51 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN 175.000 LFT
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CALL ORDER  : 221 CONTRACT ID : R -33058-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 NEW ROAD CONSTRUCTION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
3 109-08359 LIQUIDATED DAMAGES 1.000 DOL
4 109-08360 CONTRACT LIENS 1.000 DOL
5 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
6 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
7 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
8 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
9 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
10 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
11 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
12 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
13 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
14 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
15 203-02000 EXCAVATION, COMMON 20,880.000 cys
16 203-02070 BORROW 820.000 cyYs
17 205-02236 TEMPORARY EROSION & SEDIMENT CONTROL, DROP INLET 8.000 EACH
18 205-03371 SEDIMENT, REMOVE 100.000 CYS
19 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 67.000 TON
20 205-06937 TEMPORARY SILT FENCE 3,139.000 LFT
21 205-09543 NO 2 STONE 100.000 TON
22 207-08204 SUBGRADE TREATMENT, TYPE ITI 7,105.000 SYS
23 207-08265 SUBGRADE TREATMENT, TYPE IIA 2,795.000 SYS
24 207-08267 SUBGRADE TREATMENT, TYPE IIIA 173.000 SYS
25 211-02050 B BORROW 2,870.000 cyYs
26 211-092064 STRUCTURAL BACKFILL, TYPE 1 1,105.000 CYS
27 211-092064 STRUCTURAL BACKFILL, TYPE 1 1,145.000 CYS
28 211-09264 STRUCTURAL BACKFILL, TYPE 1 1,353.000 CYS
29 214-07202 GEOGRID, TYPE IA 2,150.000 SYS
30 215-07043 CHEMICAL MODIFICATION, SOILS 2,150.000 SYS
31 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 292.000 TON
32 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 1,105.000 TON
33 303-08210 COMPACTED AGGREGATE NO. 53, TEMPORARY FOR DRIVEWAYS 100.000 TON
34 304-07493 WIDENING WITH HMA, TYPE B 120.000 TON
35 306-08034 MILLING, ASPHALT, 1 1/2 IN 630.000 SYS
36 401-07327 QC/OA-HMA, 2, 70, SURFACE, 9.5 mm 690.000 TON
37 401-07397 QC/OA-HMA, 2, 70, INTERMEDIATE, 19.0 mm 1,030.000 TON
38 401-07423 QC/QA-HMA, 2, 64, BASE, 19.0 mm 1,145.000 TON
39 401-07429 QC/QA-HMA, 5, 76, INTERMEDIATE, OG, 19.0 mm 1,310.000 TON
40 401-10258 JOINT ADHESIVE, SURFACE 5,253.000 LFT
41 401-10259 JOINT ADHESIVE, INTERMEDIATE 5,638.000 LFT
42 402-10084 HMA FOR TEMPORARY PAVEMENT, B 730.000 TON
43 406-05520 ASPHALT FOR TACK COAT 4.000 TON
44 415-11527 BASE SEAL 7.620 TON
45 604-06070 SIDEWALK, CONCRETE 2,047.000 SYS
46 604-07901 CURB RAMP, CONCRETE, G 18.000 SYS
47 605-06155 CURB AND GUTTER, CONCRETE, MODIFIED 4,825.000 LFT
48 605-09131 CURB AND GUTTER TURNOUT CONCRETE 35.000 LFT
49 610-08446 PCCP FOR APPROACHES, 6 IN 100.000 SYS
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CALL ORDER : 221 CONTRACT ID : R -33058-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 NEW ROAD CONSTRUCTION
50 610-09108 PCCP FOR APPROACHES, 9 IN 73.000 SYS
51 611-06497 MAILBOX ASSEMBLY, SINGLE 2.000 EACH
52 615-06505 MONUMENT, B 12.000 EACH
53 616-02320 GEOTEXTILES 96.000 SYS
54 616-06405 RIPRAP, REVETMENT 39.000 TON
55 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 4.000 EACH
56 621-06545 FERTILIZER 7.000 TON
57 621-06554 SEED MIXTURE, U 2,462.000 LBS
58 621-06557 SEED MIXTURE, T 2,544.000 LBS
59 621-06565 MULCHING MATERIAL 67.000 TON
60 621-06567 WATER 12.000 kGAL
61 621-06574 SODDING 2,969.000 SYS
62 621-90853 TAPPING SLEEVE WITH VALVE 1.000 EACH
63 628-09402 FIELD OFFICE, B 16.000 MOS
64 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 18.000 MOS
65 715-04612 PIPE 40.000 LET
66 715-04964 WATER MAIN 2,818.000 LET
67 715-04987 CONNECTION 3.000 EACH
68 715-05048 PIPE, TYPE 4 CIRCULAR 6 IN 4,111.000 LFT
69 715-05053 PIPE, UNDERDRAIN, OUTLET 6 IN 75.000 LEFT
70 715-05115 PIPE, TYPE 1 CIRCULAR 6 IN 1,000.000 LET
71 715-05116 PIPE, TYPE 1 CIRCULAR 8 IN 100.000 LEFT
72 715-05118 PIPE, TYPE 1 CIRCULAR 12 IN 100.000 LFT
73  715-05119 PIPE, TYPE 1 CIRCULAR 15 IN 37.000 LET
74 715-05122 PIPE, TYPE 1 CIRCULAR 21 IN 110.000 LET
75 715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 565.000 LEFT
76 715-05151 PIPE, TYPE 2 CIRCULAR 15 IN 1,104.000 LFT
77 715-05152 PIPE, TYPE 2 CIRCULAR 18 IN 342.000 LET
78 715-05156 PIPE, TYPE 2 CIRCULAR 30 IN 89.000 LET
79 715-05171 PIPE, TYPE 3 CIRCULAR 18 IN 39.000 LFT
80 715-05331 PIPE, TYPE 2 DEFORMED MIN AREA 3.3 SFT 83.000 LFT
81 715-05408 PIPE SANITARY SEWER 8 IN 2,851.000 LET
82 715-05711 PIPE SANITARY SEWER 6 IN 133.000 LET
83 715-06471 PIPE END SECTION, MIN AREA 3.3 SFT 1.000 EACH
84 715-07806 PIPE STEEL CASING 176.000 LFT
85 715-07806 PIPE STEEL CASING 66.000 LET
86 715-09064 VIDEO INSPECTION FOR PIPE 2,242.000 LET
87 715-09936 PIPE, TYPE 1 CIRCULAR 10 IN 100.000 LEFT
88 715-46000 PIPE END SECTION, DIA 12" 1.000 EACH
89 715-46005 PIPE END SECTION, DIA 15" 4.000 EACH
90 715-46010 PIPE END SECTION, DIA 18" 3.000 EACH
91 715-46015 PIPE END SECTION, DIA 21" 2.000 EACH
92 715-46030 PIPE END SECTION, DIA 30" 2.000 EACH
93 715-90052 LIFT STATION LUMP LUMP
94 715-96948 GATE VALVE, 8 IN 8.000 EACH
95 715-98961 FORCE MAIN 958.000 LEFT
96 718-04986 CLEANOUT 1.000 EACH
97 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 3,000.000 LEFT

98 718-52610 AGGREGATE FOR UNDERDRAINS 370.000 CYs
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CALL ORDER : 221 CONTRACT ID : R -33058-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 NEW ROAD CONSTRUCTION
99 718-99153 GEOTEXTILES FOR UNDERDRAIN 2,817.000 SYS
100 720-45030 INLET, E7 4.000 EACH
101 720-45035 INLET, F7 2.000 EACH
102 720-45265 PIPE CATCH BASIN, 15 IN 1.000 EACH
103 720-45270 PIPE CATCH BASIN, 18 IN 1.000 EACH
104 720-45410 MANHOLE, C4 16.000 EACH
105 720-45410 MANHOLE, C4 12.000 EACH
106 720-91742 FIRE HYDRANT 7.000 EACH
107 720-95422 MANHOLE, J4 2.000 EACH
108 720-98174 INLET, B15 10.000 EACH
109 720-98555 INLET, C15 12.000 EACH
110 720-98625 MANHOLE, C4, DROP 2.000 EACH
111 801-03290 CONSTRUCTION SIGN, C 3.000 EACH
112 801-04308 ROAD CLOSURE SIGN ASSEMBLY 2.000 EACH
113 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN 6,020.000 LET
114 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 5,430.000 LFT
115 801-06216 TEMPORARY TRANSVERSE PAVEMENT MARKING 24" 11.000 LET
116 801-06577 TEMPORARY PAVEMENT MARKING, REMOVABLE, 24" 20.000 LET
117 801-06640 CONSTRUCTION SIGN, A 15.000 EACH
118 801-06645 CONSTRUCTION SIGN, B 3.000 EACH
119 801-06775 MAINTAINING TRAFFIC LUMP LUMP
120 801-07119 BARRICADE, III-B 140.000 LFT
121 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 65.000 LET
122 802-05702 SIGN POST, SQUARE, TYPE 2, REINFORCED ANCHOR BASE 94.000 LET
123 802-09837 SIGN, DOUBLE-FACED, SHEET, WITH LEGEND 0.080 IN THICKNESS 2.000 SFT
124 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 27.500 SFT
125 802-09839 SIGN, DOUBLE-FACED, SHEET, WITH LEGEND 0.100 IN THICKNESS 2.250 SFT
126 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 12.000 SFT
127 805-06595 CONDUIT, PVC, 2 IN 7,380.000 LET
128 807-78590 HANDHOLE 24.000 EACH
129 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 197.000 LET
130 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 1,800.000 LET
131 808-06716 LINE, REMOVE 570.000 LET
132 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 6,677.000 LET
133 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 151.000 LET
134 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 2.000 EACH
135 808-75325 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 2.000 EACH

136 808-75340 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 2.000 EACH
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CALL ORDER : 231 CONTRACT ID : R -33080-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 NEW ROAD CONSTRUCTION AND RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08441 QUALITY ADJUSTMENTS, PCCP 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-01000 STRUCTURES AND OBSTRUCTIONS, REMOVE LUMP LUMP
12 202-02240 PAVEMENT REMOVAL 258.000 SYS
13 203-02000 EXCAVATION, COMMON 8,612.000 CYs
14 207-08265 SUBGRADE TREATMENT, TYPE IIA 6,815.000 SYS
15 207-08267 SUBGRADE TREATMENT, TYPE IIIA 906.000 SYS
16 211-09264 STRUCTURAL BACKFILL, TYPE 1 881.000 CYS
17 302-06464 SUBBASE FOR PCCP 1,476.000 CYS
18 303-07449 COMPACTED AGGREGATE, NO. 73 52.000 TON
19 306-08034 MILLING, ASPHALT, 1 1/2 IN 5,270.000 SYS
20 402-07433 HMA SURFACE, TYPE B 435.000 TON
21 406-05520 ASPHALT FOR TACK COAT 1.500 TON
22 501-06727 CORING, PCCP LUMP LUMP
23 501-09107 QC/QA-PCCP, 9 IN 5,790.000 SYS
24 503-05240 D-1 CONTRACTION JOINT 3,742.000 LET
25 604-06070 SIDEWALK, CONCRETE 1,371.000 SYS
26 604-07897 CURB RAMP, CONCRETE, C 18.700 SYS
27 604-07899 CURB RAMP, CONCRETE, E 11.700 SYS
28 604-07901 CURB RAMP, CONCRETE, G 17.700 SYS
29 604-07903 CURB RAMP, CONCRETE, K 18.900 SYS
30 605-06090 CURB, INTEGRAL, CONCRETE 3,076.000 LFT
31 610-07487 HMA FOR APPROACHES, TYPE B 214.000 TON
32 610-0844¢6 PCCP FOR APPROACHES, 6 IN 48.000 SYS
33 610-09108 PCCP FOR APPROACHES, 9 IN 645.000 SYS
34 615-06505 MONUMENT, B 2.000 EACH
35 615-06515 MONUMENT, D 1.000 EACH
36 621-06545 FERTILIZER 0.200 TON
37 621-06567 WATER 14.100 kGAL
38 621-06575 SODDING, NURSERY 3,915.000 SYS
39 622-05650 PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2 TO 2.5 IN 16.000 EACH
40 628-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES 1.000 DOL
41 628-09402 FIELD OFFICE, B 15.000 MOS
42  628-11006 CELLULAR TELEPHONE/RADIO SERVICE, 500 MIN 15.000 MOS
43 628-11068 CELLULAR TELEPHONE/RADIO 1.000 EACH
44 715-05032 PIPE, TYPE 2 CIRCULAR 15 IN 1,414.000 LET
45 715-05048 PIPE, TYPE 4 CIRCULAR 6 IN 3,541.000 LEFT
46 715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 249.000 LEFT
47 715-05163 PIPE, TYPE 2 CIRCULAR 60 IN 40.000 LEFT
48 715-09064 VIDEO INSPECTION FOR PIPE 1,663.000 LET
49 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 3,000.000 LEFT
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CALL ORDER  : 231 CONTRACT ID : R -33080-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 NEW ROAD CONSTRUCTION AND RESURFACE
50 718-52610 AGGREGATE FOR UNDERDRAINS 320.000 CYs
51 718-99153 GEOTEXTILES FOR UNDERDRAIN 3,192.000 SYS
52 720-44000 CASTING, ADJUST TO GRADE 5.000 EACH
53  720-44000 CASTING, ADJUST TO GRADE 12.000 EACH
54 720-45045 INLET, J10 22.000 EACH
55 720-45275 PIPE CATCH BASIN, 24 IN 1.000 EACH
56 720-45410 MANHOLE, C4 10.000 EACH
57 720-95335 MANHOLE, M4 1.000 EACH
58 720-98174 INLET, B15 2.000 EACH
59 801-03290 CONSTRUCTION SIGN, C 6.000 EACH
60 801-04308 ROAD CLOSURE SIGN ASSEMBLY 4.000 EACH
61 801-06640 CONSTRUCTION SIGN, A 24.000 EACH
62 801-06645 CONSTRUCTION SIGN, B 6.000 EACH
63 801-06775 MAINTAINING TRAFFIC LUMP LUMP
64 801-07119 BARRICADE, III-B 144.000 LET
65 802-05704 SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE 124.800 LET
66 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 42.800 SFT
67 802-09839 SIGN, DOUBLE-FACED, SHEET, WITH LEGEND 0.100 IN THICKNESS 24.400 SFT
68 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN 2,724.000 LET
69 808-06726 TRANSVERSE MARKING, PAINT, 18.000 LET
70 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 4,100.000 LET
71 808-10051 TRANSVERSE MARKING MULTI-COMPONENT, 90.000 LET

72 808-10056 TRANSVERSE MARKING, MULTI-COMPONENT, 112.000 LFT
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CALL ORDER : 241 CONTRACT ID : R -33102-A

SECTION NO. 0001 ADDED TRAVEL LANES

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-09645 CONSTRUCTION ENGINEERING AND INSPECTION, LUMP LUMP
3 109-08359 LIQUIDATED DAMAGES 1.000 DOL
4 109-08360 CONTRACT LIENS 1.000 DOL
5 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
6 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
7 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-02240 PAVEMENT REMOVAL 2,000.000 SYS
13 202-91385 INLET, REMOVE 14.000 EACH
14 202-93047 MANHOLE, REMOVE 1.000 EACH
15 202-96133 PIPE, REMOVE 1,308.000 LFT
16 202-99187 FENCE, FARM FIELD, REMOVE 1,856.000 LFT
17 203-02000 EXCAVATION, COMMON 9,103.000 cys
18 205-03371 SEDIMENT, REMOVE 22.000 CYS
19 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 22.000 TON
20 205-06933 TEMPORARY INLET PROTECTION 105.000 EACH
21 205-06934 TEMPORARY MULCH 1.000 TON
22 205-06937 TEMPORARY SILT FENCE 9,928.000 LFT
23 205-09543 NO 2 STONE 650.000 TON
24 205-11591 TEMPORARY SEED MIXTURE 49.000 LBS
25 207-08263 SUBGRADE TREATMENT, TYPE IA 24,729.000 SYS
26 207-08267 SUBGRADE TREATMENT, TYPE IIIA 12,472.000 SYS
27 207-08268 SUBGRADE TREATMENT, TYPE IV 500.000 SYS
28 211-02050 B BORROW 100.000 cys
29 211-09264 STRUCTURAL BACKFILL, TYPE 1 20,756.000 CYS
30 211-09268 STRUCTURAL BACKFILL, TYPE 5 421.000 CYS
31 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 2,285.000 TON
32 303-08210 COMPACTED AGGREGATE NO. 53, TEMPORARY FOR DRIVEWAYS 466.000 TON
33 401-07328 QC/OA-HMA, 3, 70, SURFACE, 9.5 mm 1,596.000 TON
34 401-07392 QC/QA-HMA, 3, 64, INTERMEDIATE, 19.0 mm 2,660.000 TON
35 401-07408 QC/QA-HMA, 3, 64, BASE, 25.0 mm 3,116.000 TON
36 401-07429 QC/OA-HMA, 5, 76, INTERMEDIATE, OG, 19.0 mm 3,291.000 TON
37 401-10258 JOINT ADHESIVE, SURFACE 8,944.000 LFT
38 401-10259 JOINT ADHESIVE, INTERMEDIATE 8,944.000 LFT
39 402-07432 HMA SURFACE, TYPE A 289.000 TON
40 402-07435 HMA INTERMEDIATE, TYPE A 471.000 TON
41 402-07453 HMA FOR TEMPORARY PAVEMENT, TYPE 427.000 TON
42 406-05520 ASPHALT FOR TACK COAT 11.000 TON
43 415-11527 BASE SEAL 2.000 TON
44 603-06065 FENCE, CHAIN LINK, RESET 20.000 LFT
45 604-07901 CURB RAMP, CONCRETE, G 48.000 SYS
46 604-07902 CURB RAMP, CONCRETE, H 12.000 SYS
47 605-06120 CURB, CONCRETE 108.000 LET
48 605-06140 CURB AND GUTTER, CONCRETE 10,413.000 LFT
49 610-07487 HMA FOR APPROACHES, TYPE B 477.000 TON
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CALL ORDER t 241 CONTRACT ID R -33102-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ADDED TRAVEL LANES
50 610-08446 PCCP FOR APPROACHES, 6 IN 1,621.000 SYS
51 610-09108 PCCP FOR APPROACHES, 9 IN 171.000 SYS
52 611-06497 MAILBOX ASSEMBLY, SINGLE 21.000 EACH
53 611-06498 MAILBOX ASSEMBLY, DOUBLE 5.000 EACH
54 615-06490 RIGHT OF WAY MARKER 48.000 EACH
55 615-06505 MONUMENT, B 10.000 EACH
56 615-06527 MONUMENT, SECTION CORNER 4.000 EACH
57 616-02320 GEOTEXTILES 1,343.000 SYS
58 616-06405 RIPRAP, REVETMENT 158.000 TON
59 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 5.000 EACH
60 621-06545 FERTILIZER 1.000 TON
61 621-06553 SEED MIXTURE, R 55.000 LBS
62 621-06565 MULCHING MATERIAL 1.000 TON
63 621-06567 WATER 30.000 kGAL
64 621-06575 SODDING, NURSERY 8,232.000 SYS
65 628-09402 FIELD OFFICE, B 15.000 MOS
66 715-05024 PIPE, TYPE 2 CIRCULAR 36 IN 628.000 LEFT
67 715-05048 PIPE, TYPE 4 CIRCULAR 6 IN 10,515.000 LEFT
68 715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 3,058.000 LEFT
69 715-05151 PIPE, TYPE 2 CIRCULAR 15 IN 110.000 LET
70 715-05152 PIPE, TYPE 2 CIRCULAR 18 IN 331.000 LET
71  715-05153 PIPE, TYPE 2 CIRCULAR 21 IN 8.000 LEFT
72 715-05154 PIPE, TYPE 2 CIRCULAR 24 IN 824.000 LET
73 715-05156 PIPE, TYPE 2 CIRCULAR 30 IN 47.000 LET
74 715-05159 PIPE, TYPE 2 CIRCULAR 42 IN 1,545.000 LET
75 715-05161 PIPE, TYPE 2 CIRCULAR 48 IN 1,434.000 LET
76 715-05711 PIPE SANITARY SEWER 6 IN 100.000 LFT
77 715-09064 VIDEO INSPECTION FOR PIPE 11,601.000 LET
78 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 3,000.000 LET
79 718-52610 AGGREGATE FOR UNDERDRAINS 1,159.000 CYSs
80 718-99153 GEOTEXTILES FOR UNDERDRAIN 19,005.000 SYS
81 720-07301 INLET, TYPE HA 2.000 EACH
82 720-44000 CASTING, ADJUST TO GRADE 10.000 EACH
83 720-44296 INLET, CAP 3.000 EACH
84 720-45030 INLET, E7 8.000 EACH
85 720-45035 INLET, F7 3.000 EACH
86 720-45260 PIPE CATCH BASIN, 12 IN 11.000 EACH
87 720-91973 MANHOLE, H4 11.000 EACH
88 720-93409 INLET, B15, MODIFIED 1.000 EACH
89 720-93411 INLET, C15, MODIFIED 6.000 EACH
90 720-94612 MANHOLE, K4 17.000 EACH
91 720-95422 MANHOLE, J4 6.000 EACH
92 720-98174 INLET, B15 45.000 EACH
93 720-98555 INLET, C15 29.000 EACH
94 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
95 801-04308 ROAD CLOSURE SIGN ASSEMBLY 8.000 EACH
96 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN 12,301.000 LET
97 801-06625 DETOUR ROUTE MARKER ASSEMBLY 20.000 EACH
98 801-06640 CONSTRUCTION SIGN, A 41.000 EACH
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CALL ORDER : 241 CONTRACT ID : R -33102-A

SECTION NO. 0001 ADDED TRAVEL LANES

99 801-06645 CONSTRUCTION SIGN, B 30.000 EACH
100 801-06775 MAINTAINING TRAFFIC LUMP LUMP
101 801-07118 BARRICADE, III-A 176.000 LET
102 801-07119 BARRICADE, III-B 216.000 LET
103 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 740.000 LET
104 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 2.000 EACH
105 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 324.000 LET
106 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 141.000 SFT
107 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 72.000 SFT
108 805-01842 HANDHOLE, SIGNAL 4.000 EACH
109 807-06592 CONDUIT, STEEL, GALVANIZED, 2 IN 247.000 LET
110 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN 78.000 LET
111 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 10,102.000 LET
112 808-06716 LINE, REMOVE 3,132.000 LET
113 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN 841.000 LET
114 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 9,375.000 LET
115 808-75274 TRANSVERSE MARKING, THERMOPLASTIC, 1,064.000 LET
116 808-75278 TRANSVERSE MARKING, THERMOPLASTIC, 266.000 LET
117 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 252.000 LET
118 808-75300 TRANSVERSE MARKING, THERMOPLASTIC, 372.000 LET
119 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 12.000 EACH

120 808-75325 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 11.000 EACH
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CALL ORDER . 251 CONTRACT ID : R -33387-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD RECONSTRUCTION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
13 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
14 203-02000 EXCAVATION, COMMON 8,343.000 cys
15 203-02070 BORROW 6,144.000 cys
16 203-02100 EXCAVATION, PEAT 1,975.000 cYs
17 203-51223 EXCAVATION, WATERWAY 273.000 CYS
18 204-08415 STAKE, SETTLEMENT 7.000 EACH
19 205-06932 TEMPORARY CHECK DAM, STRAW BALES 258.000 LFT
20 205-06933 TEMPORARY INLET PROTECTION 13.000 EACH
21 205-06937 TEMPORARY SILT FENCE 2,685.000 LFT
22 206-51220 EXCAVATION, WET 204.000 CYS
23 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 190.000 CYS
24 206-51235 COFFERDAM LUMP LUMP
25 207-08264 SUBGRADE TREATMENT, TYPE IT 18,196.000 SYS
26 207-08267 SUBGRADE TREATMENT, TYPE IIIA 842.000 SYS
27 211-02050 B BORROW 2,652.000 cys
28 211-06467 AGGREGATE FOR END BENT BACKFILL 42.000 CYS
29 211-09264 STRUCTURAL BACKFILL, TYPE 1 1,113.000 CYS
30 211-09267 STRUCTURAL BACKFILL, TYPE 4 162.400 CYS
31 214-07202 GEOGRID, TYPE IA 767.000 SYS
32 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 3,853.000 TON
33 302-07455 DENSE GRADED SUBBASE 65.000 cys
34 303-01180 COMPACTED AGGREGATE, NO. 53 59.000 TON
35 401-07320 QC/QA-HMA, 1, 64, SURFACE, 9.5 mm 2,050.000 TON
36 401-07389 QC/OA-HMA, 1, 64, INTERMEDIATE, 19.0 mm 1,732.000 TON
37 401-07406 QC/OA-HMA, 1, 64, BASE, 25.0 mm 4,246.000 TON
38 401-10258 JOINT ADHESIVE, SURFACE 13,650.000 LFT
39 401-10259 JOINT ADHESIVE, INTERMEDIATE 13,650.000 LFT
40 406-05520 ASPHALT FOR TACK COAT 8.000 TON
41 601-01522 GUARDRAIL, TRANSITION TYPE TGB 6.000 EACH
42 601-01839 GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 6 1.000 EACH
43 601-01846 GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 3 4.000 EACH
44 601-02024 GUARDRAIL, TRANSITION, TGB, MODIFIED 2.000 EACH
45 601-06854 GUARDRAIL, W-BEAM, NESTED 2.000 EACH
46 601-94689 GUARDRAIL END TREATMENT, OS 5.000 EACH
47 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 1,269.000 LFT
48 604-01268 HAND RAIL, ALUMINUM 23.000 LFT
49 604-44251 STEPS, CONCRETE 2.100 cys
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CALL ORDER : 251 CONTRACT ID : R -33387-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD RECONSTRUCTION
50 605-06120 CURB, CONCRETE 1,219.000 LFT
51 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN 384.000 SYS
52 610-07487 HMA FOR APPROACHES, TYPE B 179.000 TON
53 610-0844¢6 PCCP FOR APPROACHES, 6 IN 105.000 SYS
54 611-06497 MAILBOX ASSEMBLY, SINGLE 2.000 EACH
55 611-06498 MAILBOX ASSEMBLY, DOUBLE 4.000 EACH
56 611-08232 MAILBOX ASSEMBLY, SINGLE, RESET 7.000 EACH
57 615-06490 RIGHT OF WAY MARKER 54.000 EACH
58 615-06520 MONUMENT, RE-ESTABLISH 2.000 EACH
59 615-06530 BENCH MARK POST 1.000 EACH
60 616-02320 GEOTEXTILES 1,853.000 SYS
61 616-05688 RIPRAP, CLASS 1 949.000 TON
62 616-06405 RIPRAP, REVETMENT 540.000 TON
63 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 4.000 EACH
64 621-02770 EROSION CONTROL BLANKET 1,364.000 SYS
65 621-06545 FERTILIZER 1.700 TON
66 621-06553 SEED MIXTURE, R 728.000 LBS
67 621-06557 SEED MIXTURE, T 400.000 LBS
68 621-06565 MULCHING MATERIAL 13.400 TON
69 621-06567 WATER 4.000 kGAL
70 621-06574 SODDING 1,154.000 SYS
71 621-08161 PERMANENT TURF REINFORCEMENT MAT 2,234.000 SYS
72  621-09399 SEED MIXTURE, WET MESIC 17.000 LBS
73  622-05641 PLANT, DECIDUOUS SHRUB, 36 TO 48 IN 8.000 EACH
74 622-05649 PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 TO 2 IN 9.000 EACH
75 622-52436 SIGN, DO NOT MOW OR SPRAY 4.000 EACH
76 622-91786 SEEDLING 152.000 EACH
77 628-09401 FIELD OFFICE, A 20.000 MOS
78 701-06011 DYNAMIC PILE LOAD TEST 1.000 EACH
79 701-09557 TEST PILE, DYNAMIC, PRODUCTION 65.000 LFT
80 701-09559 TEST PILE, DYNAMIC, RESTRIKE 1.000 EACH
81 701-09654 PILE, STEEL PIPE, 0.184 IN, 12 IN 156.000 LET
82 701-09663 PILE, STEEL PIPE, 0.312 IN, 14 IN 495.000 LET
83 701-51195 PILE, STEEL H, HP 12 IN X 53 440.000 LFT
84 702-51005 CONCRETE, A, SUBSTRUCTURE 65.500 CYs
85 702-51015 CONCRETE, B, FOOTINGS 4.800 CYS
86 702-51863 FIELD DRILLED HOLE IN CONCRETE 464.000 EACH
87 703-06028 REINFORCING BARS 5,140.000 LBS
88 703-06029 REINFORCING BARS, EPOXY COATED 89,272.000 LBS
89 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 32.000 EACH
90 704-51002 CONCRETE, C, SUPERSTRUCTURE 228.100 CYS
91 706-06352 CONCRETE BRIDGE RAILING TRANSITION, TPF-2 8.000 EACH
92 706-11405 RAILING, STEEL, PF-2 386.000 LEFT
93 706-51020 RAILING, CONCRETE, C 16.900 CYs
94 707-08158 STRUCTURAL MEMBER, CONCRETE BULB-T BEAM, 42 IN X 49 IN 515.000 LEFT
95 709-51821 SURFACE SEAL LUMP LUMP
96 709-51821 SURFACE SEAL LUMP LUMP
97 711-51070 ANCHOR PLATE, AP 1 20.000 EACH

98 714-11475 STRUCTURE, REINFORCED CONCRETE BOX SECTIONS, 128.000 LFT
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CALL ORDER  : 251 CONTRACT ID : R -33387-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD RECONSTRUCTION
99 715-05147 PIPE, TYPE 2 CIRCULAR 8 IN 71.000 LET
100 715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 1,280.000 LET
101 715-05151 PIPE, TYPE 2 CIRCULAR 15 IN 409.000 LET
102 715-05152 PIPE, TYPE 2 CIRCULAR 18 IN 134.000 LET
103 715-05154 PIPE, TYPE 2 CIRCULAR 24 IN 1,325.000 LET
104 715-05162 PIPE, TYPE 2 CIRCULAR 54 IN 38.000 LET
105 715-05168 PIPE, TYPE 3 CIRCULAR 12 IN 72.000 LET
106 715-05169 PIPE, TYPE 3 CIRCULAR 15 IN 313.000 LFT
107 715-05407 PIPE, END BENT DRAIN, 6 IN 120.000 LET
108 715-06492 CONCRETE ANCHOR, 54 IN 2.000 EACH
109 715-08305 HMA FOR STRUCTURE INSTALLATION, TYPE B 10.000 TON
110 715-46000 PIPE END SECTION, DIA 12" 5.000 EACH
111 715-46005 PIPE END SECTION, DIA 15" 2.000 EACH
112 720-11717 DRY HYDRANT, RELOCATE 1.000 EACH
113 720-45035 INLET, F7 7.000 EACH
114 720-45270 PIPE CATCH BASIN, 18 IN 1.000 EACH
115 720-45410 MANHOLE, C4 3.000 EACH
116 720-90984 MANHOLE, C2 6.000 EACH
117 722-51401 BRIDGE DECK PATCHING, FULL DEPTH 84.000 SFT
118 722-51842 BRIDGE DECK OVERLAY 292.000 SYS
119 722-51846 BRIDGE DECK OVERLAY, ADDITIONAL 5.200 CYs
120 722-51852 BRIDGE DECK PATCHING, PARTIAL DEPTH 420.000 SFT
121 722-60824 SURFACE MILLING 187.000 SYS
122 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
123 801-04308 ROAD CLOSURE SIGN ASSEMBLY 6.000 EACH
124 801-06625 DETOUR ROUTE MARKER ASSEMBLY 16.000 EACH
125 801-06640 CONSTRUCTION SIGN, A 12.000 EACH
126 801-06645 CONSTRUCTION SIGN, B 2.000 EACH
127 801-06775 MAINTAINING TRAFFIC LUMP LUMP
128 801-07118 BARRICADE, III-A 144.000 LET
129 801-07119 BARRICADE, III-B 96.000 LET
130 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 40.000 SFT
131 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 16.000 SFT
132 802-76065 SIGN POST, B 172.000 LET
133 808-06706 LINE, THERMOPLASTIC, SOLID, WHITE, 24 IN 31.000 LET
134 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 9,427.000 LET

135 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN 9,332.000 LET
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SECTION NO. 0001
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105-06845
109-08359
109-08360
109-08443
109-08444
109-09489
109-11362
110-01001
201-02250
201-02255
201-52370
202-02279
202-02928
202-93615
203-02000
205-06933
207-08267
211-09264
304-07491
304-07494
406-05520
604-06070
604-07897
604-07902
605-06155
610-08446
610-09108
621-06567
621-06575
622-05650
628-09402
628-09407
715-05149
715-05756
715-94530
720-45005
720-45400
720-99416
801-03290
801-06207
801-06640
801-06710
801-06775
801-07118
802-05704
802-07060
802-09838
808-06701
808-06706

SCHEDULE OF PAY ITEMS

271 CONTRACT ID

AUXILIARY LANES

CONSTRUCTION ENGINEERING

LIQUIDATED DAMAGES

CONTRACT LIENS

QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES
QUALITY ADJUSTMENTS, FAILED MATERIALS
PAYMENT ADJUSTMENT, PG ASPHALT BINDER
QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION
MOBILIZATION AND DEMOBILIZATION

TREE, 10 IN, REMOVE

TREE, 18 IN, REMOVE

CLEARING RIGHT OF WAY

CURB AND GUTTER, REMOVE

CATCH BASIN, REMOVE

CONCRETE, REMOVE

EXCAVATION, COMMON

TEMPORARY INLET PROTECTION

SUBGRADE TREATMENT, TYPE IIIA

STRUCTURAL BACKFILL, TYPE 1

HMA PATCHING, TYPE C

WIDENING WITH HMA, TYPE C

ASPHALT FOR TACK COAT

SIDEWALK, CONCRETE

CURB RAMP, CONCRETE, C

CURB RAMP, CONCRETE, H

CURB AND GUTTER, CONCRETE, MODIFIED

PCCP FOR APPROACHES, 6 IN

PCCP FOR APPROACHES, 9 IN

WATER

SODDING, NURSERY

PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2 TO 2.5 IN
FIELD OFFICE, B

FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL
PIPE, TYPE 2 CIRCULAR 12 IN

PIPE EXTENSION, CIRCULAR 12 IN

ADJUST WATER VALVE TO GRADE

INLET, A2

MANHOLE, A4

CATCH BASIN, B15

CONSTRUCTION SIGN, C

TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN
CONSTRUCTION SIGN, A

FLASHING ARROW SIGN

MAINTAINING TRAFFIC

BARRICADE, III-A

SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE
SIGN, SHEET, RELOCATE

SIGN, SHEET, WITH LEGEND 0.080"

LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN
LINE, THERMOPLASTIC, SOLID, WHITE, 24 IN
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DAY
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SFT
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LFT
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CALL ORDER 271 CONTRACT ID : R -33792-A

SECTION NO. 0001 AUXILIARY LANES

50 808-06716 LINE, REMOVE 3,500.000 LET
51 808-75043 LINE, THERMOPLASTIC, SOLID, WHITE, 6 IN 143.000 LET
52 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN 440.000 LFT
53 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 3,220.000 LET
54 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 4.000 EACH

55 808-75325 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 4.000 EACH
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CALL ORDER : 281 CONTRACT ID : R -33814-B

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
9 202-51133 RAILING, REMOVE 7.000 LFT
10 202-99080 CONCRETE, REMOVE 0.700 cys
11 203-02000 EXCAVATION, COMMON 32.000 cys
12 205-03371 SEDIMENT, REMOVE 58.000 cys
13 205-06937 TEMPORARY SILT FENCE 1,578.000 LFT
14 206-04301 SHEET PILING, STEEL, S=18.1 4,827.000 SET
15 207-08267 SUBGRADE TREATMENT, TYPE IIIA 339.000 SYS
16 211-09266 STRUCTURAL BACKFILL, TYPE 3 254.000 CYS
17 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 73.000 TON
18 502-11543 PCCP, 4 IN. 320.000 SYs
19 601-01704 GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, MODIFIED 1.000 EACH
20 601-02241 GUARDRAIL, REMOVE 115.000 LET
21 601-06035 GUARDRAIL, RESET 1,310.000 LET
22 601-06728 GUARDRAIL, WR-BEAM 50.000 LFT
23 603-97461 TEMPORARY FENCE 230.000 LET
24 604-01268 HAND RATL, ALUMINUM 2,533.000 LFT
25 615-06490 RIGHT OF WAY MARKER 5.000 EACH
26 621-06559 MULCHED SEEDING, R 313.000 SYs
27 622-05653 PLANT, GROUND COVER 711.000 EACH
28  628-09402 FIELD OFFICE, B 12.000 MOS
29 701-06011 DYNAMIC PILE LOAD TEST 4.000 EACH
30 701-09557 TEST PILE, DYNAMIC, PRODUCTION 220.000 LFT
31 701-09559 TEST PILE, DYNAMIC, RESTRIKE 4.000 EACH
32 701-11004 PILE, STEEL PIPE, 0.312 IN, 16 IN. 4,218.000 LET
33 701-11345 CONICAL PILE TIP, 16 IN. 92.000 EACH
34 702-51005 CONCRETE, A, SUBSTRUCTURE 139.100 cys
35 702-51863 FIELD DRILLED HOLE IN CONCRETE 4.000 EACH
36 703-06029 REINFORCING BARS, EPOXY COATED 25,049.000 LBS
37 704-51002 CONCRETE, C, SUPERSTRUCTURE 146.300 CYS
38 707-11715 STRUCTURAL MEMBERS 2,367.000 LFT
39 709-51821 SURFACE SEAL LUMP LUMP
40 711-04845 BRIDGE, STEEL TRUSS, PRE-ENGINEERED LUMP LUMP
41 711-91981 TIE ROD 14.000 EACH
42 724-03276 STRUCTURAL EXPANSION JOINT SEALING SYS 297.000 LFT
43 731-03133 CONCRETE FACING 1,394.000 SET
44 801-01851 TEMPORARY TRAFFIC SIGNAL WITH DETECTORS LUMP LUMP
45 801-03290 CONSTRUCTION SIGN, C 9.000 EACH
46 801-04308 ROAD CLOSURE SIGN ASSEMBLY 2.000 EACH
47 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABRLE, 4 IN 1,617.000 LFT
48 801-06577 TEMPORARY PAVEMENT MARKING, REMOVABLE, 24" 24.000 LFT
49 801-06625 DETOUR ROUTE MARKER ASSEMBLY 3.000 EACH



SCHEDULE OF PAY ITEMS PAGE 43

CALL ORDER : 281 CONTRACT ID : R -33814-B

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES
50 801-06640 CONSTRUCTION SIGN, A 14.000 EACH
51 801-06645 CONSTRUCTION SIGN, B 26.000 EACH
52 801-06775 MAINTAINING TRAFFIC LUMP LUMP
53 801-07118 BARRICADE, III-A 24.000 LET
54 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 925.000 LET
55 801-08508 TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED 610.000 LET
56 802-05704 SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE 8.000 LET
57 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 2.250 SET
58 805-04973 CONDUIT 2,850.000 LFT
59 805-04973 CONDUIT 2,433.000 LFT
60 807-03950 LUMINAIRE, ORNAMENTAL 22.000 EACH
61 807-03951 LIGHT POLE, ORNAMENTAL 22.000 EACH
62 807-86810 SERVICE POINT, II 3.000 EACH
63 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 3,302.000 LET
64 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN 1,651.000 LFT

65 808-06716 LINE, REMOVE 300.000 LFT
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CALL ORDER : 291 CONTRACT ID : R =-34077-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INTERSECTION IMPROVEMENT AND ROADWAY REHABILITATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-02273 CENTER CURB, CONCRETE, REMOVE 1,153.000 SYS
12 202-02278 CURB, CONCRETE, REMOVE 905.000 LET
13 202-52710 SIDEWALK, CONCRETE, REMOVE 29.000 SYS
14 202-91385 INLET, REMOVE 1.000 EACH
15 202-96133 PIPE, REMOVE 135.000 LFT
16 203-02000 EXCAVATION, COMMON 2,775.000 cys
17 203-02070 BORROW 1,705.000 cys
18 203-07042 EMBANKMENT FOUNDATION SOILS TREATMENT 2,031.000 SYS
19 205-02236 TEMPORARY EROSION & SEDIMENT CONTROL, DROP INLET 21.000 EACH
20 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 5.000 TON
21 205-06937 TEMPORARY SILT FENCE 4,587.000 LFT
22 205-09543 NO 2 STONE 50.000 TON
23 207-08263 SUBGRADE TREATMENT, TYPE IA 8,124.000 SYS
24 207-08267 SUBGRADE TREATMENT, TYPE IIIA 412.000 SYS
25 211-09264 STRUCTURAL BACKFILL, TYPE 1 296.000 CYS
26 211-09268 STRUCTURAL BACKFILL, TYPE 5 20.000 CYS
27 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 92.000 TON
28 306-08034 MILLING, ASPHALT, 1 1/2 IN 12,223.000 SYS
29  306-08043 MILLING, TRANSITION 1,606.000 SYS
30 401-07334 QC/QA-HMA, 3, 76, SURFACE, 9.5 mm 1,586.000 TON
31 401-07403 QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm 950.000 TON
32 401-07408 QC/OA-HMA, 3, 64, BASE, 25.0 mm 1,515.000 TON
33 401-07424 QC/OA-HMA, 3, 64, BASE, 19.0 mm 1,262.000 TON
34 402-07440 HMA BASE, TYPE A 374.000 TON
35 406-05520 ASPHALT FOR TACK COAT 8.500 TON
36 502-06457 PCCP, 9 IN 224.000 SYS
37 503-05240 D-1 CONTRACTION JOINT 180.000 LET
38 601-01522 GUARDRAIL, TRANSITION TYPE TGB 1.000 EACH
39 601-02103 GUARDRAIL, W-BEAM, SHOP CURVED, 6 FT 3 IN SPACING 31.250 LFT
40 601-02241 GUARDRAIL, REMOVE 280.800 LFT
41 601-06035 GUARDRAIL, RESET 62.500 LET
42 601-94689 GUARDRAIL END TREATMENT, OS 2.000 EACH
43 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 137.500 LFT
44 604-06070 SIDEWALK, CONCRETE 883.000 SYS
45  604-07900 CURB RAMP, CONCRETE, F 24.000 SYS
46 604-07901 CURB RAMP, CONCRETE, G 8.000 SYS
47 605-06120 CURB, CONCRETE 4,822.000 LFT
48 605-06121 CURB, CONCRETE, B 302.000 LET
49 605-06125 CURB, CONCRETE, MODIFIED 325.000 LFT
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CALL ORDER : 291 CONTRACT ID : R -34077-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INTERSECTION IMPROVEMENT AND ROADWAY REHABILITATION
50 605-06255 CENTER CURB, D, CONCRETE 40.000 SYS
51 605-08636 CURB AND GUTTER, TURNOUT, COMBINED 36.000 LET
52 605-52807 CURB AND GUTTER, COMBINED 5,196.000 LFT
53 605-94811 CURB TURNOUT 5.000 EACH
54 610-09108 PCCP FOR APPROACHES, 9 IN 105.000 SYS
55 616-02320 GEOTEXTILES 30.000 SYS
56 616-06405 RIPRAP, REVETMENT 30.000 TON
57 618-99085 FLAG POLE 2.000 EACH
58 618-99085 FLAG POLE 1.000 EACH
59 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 6.000 EACH
60 621-02770 EROSION CONTROL BLANKET 1,678.000 SYS
61 621-03909 SEED MIXTURE, NATIVE 23.000 LBS
62 621-04316 SPADE EDGE 1,275.000 LFT
63 621-06553 SEED MIXTURE, R 185.000 LBS
64 621-06570 TOPSOIL 180.000 CYs
65 621-06575 SODDING, NURSERY 1,165.000 SYS
66 621-98038 MULCH, HARDWOOD SHREDDED BARK 232.000 CYS
67 622-01937 PLANT 4,365.000 EACH
68 622-01937 PLANT 3,590.000 EACH
69 622-04992 DRAIN 12.000 EACH
70 622-05640 PLANT, DECIDUOUS SHRUB, 24 TO 36 IN 234.000 EACH
71 622-05641 PLANT, DECIDUOUS SHRUB, 36 TO 48 IN 10.000 EACH
72  622-05649 PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 TO 2 IN 99.000 EACH
73  622-05651 PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2.5 TO 3.5 IN 31.000 EACH
74 622-05654 PLANT, PERENNIAL 5,396.000 EACH
75 622-52436 SIGN, DO NOT MOW OR SPRAY 5.000 EACH
76 628-09401 FIELD OFFICE, A 18.000 MOS
77 706-09545 COARSE AGGREGATE, NO 8 31.000 CYS
78 715-05147 PIPE, TYPE 2 CIRCULAR 8 IN 259.000 LET
79 715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 910.000 LFT
80 715-05151 PIPE, TYPE 2 CIRCULAR 15 IN 263.000 LEFT
81 715-05203 PIPE, TYPE 4 CIRCULAR 4 IN 550.000 LET
82 715-08306 HMA FOR STRUCTURE INSTALLATION, TYPE C 25.000 TON
83 715-09064 VIDEO INSPECTION FOR PIPE 1,635.000 LFT
84 715-46000 PIPE END SECTION, DIA 12" 2.000 EACH
85 715-46005 PIPE END SECTION, DIA 15" 2.000 EACH
86 720-44000 CASTING, ADJUST TO GRADE 12.000 EACH
87 720-44296 INLET, CAP 1.000 EACH
88 720-45030 INLET, E7 1.000 EACH
89 720-45035 INLET, F7 1.000 EACH
90 720-45045 INLET, J10 6.000 EACH
91 720-45055 INLET, M10 6.000 EACH
92 720-45410 MANHOLE, C4 2.000 EACH
93 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
94 801-04308 ROAD CLOSURE SIGN ASSEMBLY 4.000 EACH
95 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 12,809.000 LEFT
96 801-06211 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE 9.000 EACH
97 801-06212 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, (ONLY) 2.000 EACH
98 801-06625 DETOUR ROUTE MARKER ASSEMBLY 38.000 EACH
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CALL ORDER : 291 CONTRACT ID : R -34077-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INTERSECTION IMPROVEMENT AND ROADWAY REHABILITATION
99 801-06640 CONSTRUCTION SIGN, A 31.000 EACH
100 801-06645 CONSTRUCTION SIGN, B 5.000 EACH
101 801-06775 MAINTAINING TRAFFIC LUMP LUMP
102 801-07118 BARRICADE, III-A 168.000 LFT
103 801-07119 BARRICADE, III-B 312.000 LET
104 802-04089 SIGN, SHEET, REMOVE 13.000 EACH
105 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 296.000 LET
106 802-05702 SIGN POST, SQUARE, TYPE 2, REINFORCED ANCHOR BASE 175.000 LET
107 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 82.250 SFT
108 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 160.880 SFT
109 802-09842 SIGN, SHEET, WITH LEGEND 0.125 IN THICKNESS 34.500 SFT
110 805-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 1.000 EACH
111 805-02087 TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT LUMP LUMP
112 805-06595 CONDUIT, PVC, 2 IN 3,271.000 LET
113 805-06595 CONDUIT, PVC, 2 IN 799.000 LET
114 805-78470 SIGNAL CABLE, ROADWAY LOOP, 1C/14GA 1,040.000 LET
115 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALANT 720.000 LET
116 805-96014 SAW CUT, FULL DEPTH 5,837.000 LET
117 807-02191 HANDHOLE, LIGHTING 15.000 EACH
118 807-02934 LIGHTING FOUNDATION, CONCRETE, WITH GROUNDING 33.000 EACH
119 807-03950 LUMINAIRE, ORNAMENTAL 66.000 EACH
120 807-03950 LUMINAIRE, ORNAMENTAL 4.000 EACH
121 807-03950 LUMINAIRE, ORNAMENTAL 6.000 EACH
122 807-03951 LIGHT POLE, ORNAMENTAL 33.000 EACH
123 807-86805 SERVICE POINT, I 2.000 EACH
124 807-86838 WIRE, NO 4 COPPER IN CONDUIT, 1/C 16,580.000 LET
125 808-03179 PAVEMENT MESSAGE MARKINGS, PREFORMED PLASTIC, WORD (ONLY) 8.000 EACH
126 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 1,727.000 LET
127 808-06716 LINE, REMOVE 755.000 LET
128 808-09083 LINE THERMOPLASTIC BROKEN WHITE 8 IN 52.000 LET
129 808-10118 TRANSVERSE MARKING, THERMOPLASTIC, YIELD, WHITE, 48.000 LET
130 808-74812 TRANSVERSE MARKING, PREFORMED PLASTIC, YELLOW 174.000 LET
131 808-75051 LINE, PREFORMED PLASTIC, SOLID, WHITE, 4 IN 329.000 LET
132 808-75071 PAVEMENT MESSAGE MARKING, PREFORMED PLASTIC, 15.000 EACH
133 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN 198.000 LET
134 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 3,054.000 LET

135 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 134.000 LFT
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CALL ORDER ¢ 301 CONTRACT ID : R -34085-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 PIPE LINING

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 205-06937 TEMPORARY SILT FENCE 200.000 LET
9 205-11584 TEMPORARY CHECK DAM, TRAVERSABLE 40.000 LEFT
10 616-02320 GEOTEXTILES 65.000 SYS
11 616-05689 RIPRAP, CLASS 2 30.000 TON
12 616-06405 RIPRAP, REVETMENT 20.000 TON
13 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
14 621-06559 MULCHED SEEDING, R 200.000 SYS
15 628-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES 1.000 DOL
16 628-09408 MOBILE LAPTOP COMPUTER SYSTEM 9.000 MOS
17 628-09409 MOBILE INTERNET SERVICE 9.000 MOS
18 628-10246 CELLULAR TELEPHONE/RADIO SERVICE, 1000 MIN 9.000 MOS
19 628-11068 CELLULAR TELEPHONE/RADIO 1.000 EACH
20 725-11399 PIPE LINER, CURED-IN-PLACE, 84 IN 176.000 LEFT
21 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
22 801-06640 CONSTRUCTION SIGN, A 8.000 EACH
23 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER : 321 CONTRACT ID : R -34383-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SMALL STRUCTURE PIPE LINING

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
9 202-96133 PIPE, REMOVE 22.000 LEFT
10 203-02000 EXCAVATION, COMMON 125.000 CYs
11 203-02070 BORROW 28.000 CYS
12 205-06937 TEMPORARY SILT FENCE 500.000 LEFT
13 206-93520 TEMPORARY SHEET PILING 960.000 SFT
14 213-09269 FLOWABLE BACKFILL, NON-REMOVABLE 20.000 CYs
15 616-02320 GEOTEXTILES 70.000 SYS
16 616-05689 RIPRAP, CLASS 2 40.000 TON
17 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
18 621-06559 MULCHED SEEDING, R 2,000.000 SYS
19 628-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES 1.000 DOL
20 628-09402 FIELD OFFICE, B 5.000 MOS
21 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 5.000 MOS
22 628-10246 CELLULAR TELEPHONE/RADIO SERVICE, 1000 MIN 10.000 MOS
23 628-11068 CELLULAR TELEPHONE/RADIO 2.000 EACH
24 715-06492 CONCRETE ANCHOR, 54 IN 1.000 EACH
25 725-11038 LINER PIPE THERMOPLASTIC CIRCULAR 15.9-16.0 SFET 380.000 LET
26 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 4.000 EACH
27 801-03290 CONSTRUCTION SIGN, C 8.000 EACH
28 801-06640 CONSTRUCTION SIGN, A 18.000 EACH
29 801-06710 FLASHING ARROW SIGN 120.000 DAY
30 801-06775 MAINTAINING TRAFFIC LUMP LUMP
31 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 2.000 EACH
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CALL ORDER : 331 CONTRACT ID : R -34470-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INTERSECTION IMPROVEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-91385 INLET, REMOVE 2.000 EACH
12 202-93047 MANHOLE, REMOVE 2.000 EACH
13 202-96133 PIPE, REMOVE 50.000 LEFT
14 203-02020 EXCAVATION, UNCLASSIFIED 1,800.000 CYs
15 205-06933 TEMPORARY INLET PROTECTION 13.000 EACH
16 205-06937 TEMPORARY SILT FENCE 975.000 LET
17 207-08267 SUBGRADE TREATMENT, TYPE IIIA 180.000 SYS
18 207-09935 SUBGRADE TREATMENT, TYPE 1C 3,300.000 SYS
19 211-09264 STRUCTURAL BACKFILL, TYPE 1 175.000 CYs
20 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 165.000 TON
21 303-08210 COMPACTED AGGREGATE NO. 53, TEMPORARY FOR DRIVEWAYS 42.000 TON
22 306-08043 MILLING, TRANSITION 325.000 SYS
23 401-06264 PROFILOGRAPH, HMA LUMP LUMP
24 401-10258 JOINT ADHESIVE, SURFACE 900.000 LET
25 401-10259 JOINT ADHESIVE, INTERMEDIATE 775.000 LET
26 402-07433 HMA SURFACE, TYPE B 250.000 TON
27 402-07438 HMA INTERMEDIATE, TYPE B 350.000 TON
28 402-07441 HMA BASE, TYPE B 425.000 TON
29 604-02007 SIDEWALK, CONCRETE, RECONSTRUCT 275.000 SYS
30 604-07896 CURB RAMP, CONCRETE, B 20.000 SYS
31 604-07897 CURB RAMP, CONCRETE, C 5.000 SYS
32 604-07899 CURB RAMP, CONCRETE, E 20.000 SYS
33 604-07900 CURB RAMP, CONCRETE, F 20.000 SYS
34 604-07901 CURB RAMP, CONCRETE, G 25.000 SYS
35 605-06140 CURB AND GUTTER, CONCRETE 1,400.000 LFT
36 610-0844¢6 PCCP FOR APPROACHES, 6 IN 50.000 SYS
37 610-09108 PCCP FOR APPROACHES, 9 IN 160.000 SYS
38 621-06567 WATER 1.000 kGAL
39 621-06575 SODDING, NURSERY 300.000 SYS
40 715-05151 PIPE, TYPE 2 CIRCULAR 15 IN 325.000 LET
41 715-05152 PIPE, TYPE 2 CIRCULAR 18 IN 50.000 LEFT
42 715-05154 PIPE, TYPE 2 CIRCULAR 24 IN 25.000 LEFT
43 720-44000 CASTING, ADJUST TO GRADE 1.000 EACH
44 720-44000 CASTING, ADJUST TO GRADE 1.000 EACH
45 720-45415 MANHOLE, D4 5.000 EACH
46 720-98174 INLET, B15 6.000 EACH
47 720-98555 INLET, C15 6.000 EACH
48 801-04308 ROAD CLOSURE SIGN ASSEMBLY 18.000 EACH
49 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN 1,839.000 LEFT
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CALL ORDER  : 331 CONTRACT ID : R -34470-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INTERSECTION IMPROVEMENT
50 801-06625 DETOUR ROUTE MARKER ASSEMBLY 18.000 EACH
51 801-06645 CONSTRUCTION SIGN, B 10.000 EACH
52 801-06775 MAINTAINING TRAFFIC LUMP LUMP
53 801-07118 BARRICADE, III-A 50.000 LET
54 801-07119 BARRICADE, III-B 200.000 LET
55 805-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 6.000 EACH
56 805-01815 SIGNAL SUPPORT FOUNDATION, 36 IN X 144 IN 1.000 EACH
57 805-01842 HANDHOLE, SIGNAL 4.000 EACH
58 805-01844 CONDUIT, STEEL, GALVANIZED, 2 IN, UNDERGROUND 165.000 LET
59 805-02087 TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT LUMP LUMP
60 805-02152 PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOL, 18 IN 6.000 EACH
61 805-78100 CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE 1.000 EACH
62 805-78415 SPAN, CATENARY, AND TETHER 2.000 EACH
63 805-78420 DISCONNECT HANGER 2.000 EACH
64 805-78445 SIGNAL SERVICE 1.000 EACH
65 805-78470 SIGNAL CABLE, ROADWAY LOOP, 1C/14GA 600.000 LET
66 805-78485 SIGNAL CABLE, 5C/14GA 200.000 LET
67 805-78490 SIGNAL CABLE, 7C/14GA 425.000 LET
68 805-78510 SIGNAL CABLE, 2C/16GA., SHIELDED 1,350.000 LET
69 805-78785 SIGNAL DETECTOR HOUSING 2.000 EACH
70 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALANT 330.000 LET
71 805-81060 SIGNAL STRAIN POLE, STEEL, 36 FT 1.000 EACH
72 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 22.000 EACH
73 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 164.000 LET
74 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 324.000 LET
75 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN 664.000 LET
76 808-06723 PAVEMENT MESSAGE MARKING, PAINT, LANE INDICATION ARROW 3.000 EACH
77 808-06724 PAVEMENT MESSAGE MARKING, PAINT, ONLY 1.000 EACH
78 808-06726 TRANSVERSE MARKING, PAINT, 70.000 LET
79 808-75074 TRANSVERSE MARKING, PAINT, 465.000 LET
80 808-75078 TRANSVERSE MARKING, PAINT, 90.000 LET
81 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 328.000 LET
82 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 48.000 LET
83 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 2.000 EACH

84 808-75325 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 2.000 EACH



SCHEDULE OF PAY ITEMS PAGE 51

CALL ORDER : 341 CONTRACT ID : R -34568-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 PATCH AND REHAB PAVEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
9 203-08279 EXPANDED POLYSTYRENE FILL 7.800 CYs
10 207-08263 SUBGRADE TREATMENT, TYPE IA 6,439.000 SYS
11 216-08528 HDPE GEO-MEMBRANE 936.000 SYS
12 302-07455 DENSE GRADED SUBBASE 80.000 CYS
13 304-07783 HMA PATCHING, TYPE D 854.000 TON
14 306-08039 MILLING, ASPHALT REMOVAL 1,827.000 SYS
15 406-05520 ASPHALT FOR TACK COAT 2.000 TON
16 503-05240 D-1 CONTRACTION JOINT 2,052.000 LEFT
17 506-06333 PCCP PATCHING, FULL DEPTH 6,439.000 SYS
18 507-07482 CRACKS IN PCCP, ROUT AND SEAL 13,723.000 LEFT
19 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN 468.000 SYS
20 628-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES 1.000 DOL
21 628-09403 FIELD OFFICE, C 15.000 MOS
22 628-10246 CELLULAR TELEPHONE/RADIO SERVICE, 1000 MIN 45.000 MOS
23 628-11068 CELLULAR TELEPHONE/RADIO 3.000 EACH
24 702-51863 FIELD DRILLED HOLE IN CONCRETE 135.000 EACH
25 703-06029 REINFORCING BARS, EPOXY COATED 16,718.000 LBS
26 715-05053 PIPE, UNDERDRAIN, OUTLET 6 IN 100.000 LEFT
27 718-03277 PIPE, UNDERDRAIN, CORRUGATED PLASTIC, PERFORATED, 6 IN. 1,730.000 LFT
28 718-06526 HMA FOR UNDERDRAINS 288.000 TON
29 718-06531 OUTLET PROTECTOR, 3 5.000 EACH
30 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 1,730.000 LFT
31 718-52610 AGGREGATE FOR UNDERDRAINS 160.200 CYs
32 718-99153 GEOTEXTILES FOR UNDERDRAIN 929.000 SYS
33 724-03276 STRUCTURAL EXPANSION JOINT SEALING SYS 139.000 LET
34 801-03290 CONSTRUCTION SIGN, C 6.000 EACH
35 801-06640 CONSTRUCTION SIGN, A 57.000 EACH
36 801-06775 MAINTAINING TRAFFIC LUMP LUMP
37 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 236.000 EACH
38 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 236.000 EACH
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CALL ORDER : 351 CONTRACT ID : R -34605-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INTERSECTION IMPROVEMENT, ROUNDABOUT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 107-09358 INSPECTION HOLE, GREATER THAN 3' 25.000 EACH
3 109-08359 LIQUIDATED DAMAGES 1.000 DOL
4 109-08360 CONTRACT LIENS 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-02240 PAVEMENT REMOVAL 3,400.000 SYS
12 203-02000 EXCAVATION, COMMON 3,573.000 CYS
13 203-08607 LINEAR GRADING 1,280.000 LEFT
14 205-02237 TEMPORARY EROSION & SEDIMENT CONTROL, CURB INLET 12.000 EACH
15 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 58.000 TON
16 205-06933 TEMPORARY INLET PROTECTION 14.000 EACH
17 205-06937 TEMPORARY SILT FENCE 4,105.000 LEFT
18 207-08263 SUBGRADE TREATMENT, TYPE IA 7,429.000 SYS
19 211-09264 STRUCTURAL BACKFILL, TYPE 1 706.400 CYs
20 303-01180 COMPACTED AGGREGATE, NO. 53 729.000 TON
21 306-08432 MILLING, APPROACH 280.000 SYS
22 402-07432 HMA SURFACE, TYPE A 126.000 TON
23 402-07433 HMA SURFACE, TYPE B 490.000 TON
24 402-07435 HMA INTERMEDIATE, TYPE A 210.000 TON
25 402-07438 HMA INTERMEDIATE, TYPE B 886.000 TON
26 402-07441 HMA BASE, TYPE B 2,366.000 TON
27 402-10084 HMA FOR TEMPORARY PAVEMENT, B 75.000 TON
28 406-05520 ASPHALT FOR TACK COAT 3.140 TON
29 502-06328 pCcCp, 11 IN 516.000 SYS
30 604-07897 CURB RAMP, CONCRETE, C 27.000 SYS
31 604-07903 CURB RAMP, CONCRETE, K 36.000 SYS
32 604-07904 CURB RAMP, CONCRETE, L 24.000 SYS
33 605-06120 CURB, CONCRETE 189.000 LET
34 605-06165 CURB AND GUTTER, C, CONCRETE, MODIFIED 1,335.000 LEFT
35 605-97937 CURB AND GUTTER, ROLL CURB 1,147.000 LEFT
36 610-07487 HMA FOR APPROACHES, TYPE B 15.000 TON
37 615-01469 MONUMENT, SECTION CORNER, INSTALL 1.000 EACH
38 615-06490 RIGHT OF WAY MARKER 13.000 EACH
39 616-02320 GEOTEXTILES 96.000 SYS
40 616-06405 RIPRAP, REVETMENT 72.500 TON
41 621-02770 EROSION CONTROL BLANKET 1,661.000 SYS
42  621-06545 FERTILIZER 1.000 TON
43 621-06554 SEED MIXTURE, U 12,000.000 LBS
44 621-06565 MULCHING MATERIAL 5.000 TON
45 715-05048 PIPE, TYPE 4 CIRCULAR 6 IN 660.000 LEFT
46 715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 1,423.000 LEFT
47 715-05152 PIPE, TYPE 2 CIRCULAR 18 IN 917.000 LET
48 715-05233 PIPE, TYPE 1 DEFORMED MIN AREA 3.3 SFT 42.000 LEFT
49 715-06471 PIPE END SECTION, MIN AREA 3.3 SFET 2.000 EACH
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CALL ORDER  : 351 CONTRACT ID : R -34605-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INTERSECTION IMPROVEMENT, ROUNDABOUT
50 715-08048 STORMWATER TREATMENT SYSTEM 1.000 EACH
51 715-46010 PIPE END SECTION, DIA 18" 1.000 EACH
52 718-52610 AGGREGATE FOR UNDERDRAINS 78.250 CYs
53 718-99153 GEOTEXTILES FOR UNDERDRAIN 487.900 SYS
54 720-01091 MANHOLE, C10, MODIFIED 3.000 EACH
55 720-45030 INLET, E7 5.000 EACH
56 720-45035 INLET, F7 4.000 EACH
57 720-45045 INLET, J10 2.000 EACH
58 720-45055 INLET, M10 4.000 EACH
59 720-45135 INLET, F7, MODIFIED 1.000 EACH
60 720-45155 INLET, M10, MODIFIED 3.000 EACH
61 720-45410 MANHOLE, C4 1.000 EACH
62 720-90984 MANHOLE, C2 5.000 EACH
63 720-91973 MANHOLE, H4 1.000 EACH
64 801-06775 MAINTAINING TRAFFIC LUMP LUMP
65 802-05705 SIGN POST, SQUARE, TYPE 2, UNREINFORCED ANCHOR BASE 281.320 LET
66 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 89.140 SFT
67 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 89.440 SFT
68 804-06771 DELINEATOR POST, FLEXIBLE 4.000 EACH
69 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 1,508.000 LET
70 808-09506 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, 4.000 EACH
71 808-11691 LINE, THERMOPLASTIC, DOTTED, WHITE, 12" 72.000 LET
72 808-11698 TRANSVERSE MARKINGS, THERMOPLASTIC 33.000 LET
73 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 2,275.000 LET
74 808-75274 TRANSVERSE MARKING, THERMOPLASTIC, 600.000 LET
75 808-75300 TRANSVERSE MARKING, THERMOPLASTIC, 127.000 LET

76 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 4.000 EACH
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CALL ORDER : 381 CONTRACT ID : R -35190-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BIKE/PEDESTRIAN FACILITIES

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
9 203-02000 EXCAVATION, COMMON 185.000 CYs
10 203-02070 BORROW 70.000 CYs
11 207-08267 SUBGRADE TREATMENT, TYPE IIIA 273.000 SYS
12 303-07449 COMPACTED AGGREGATE, NO. 73 117.000 TON
13 305-07456 PCC BASE, 8 IN 94.000 SYS
14 402-07433 HMA SURFACE, TYPE B 8.000 TON
15 604-06070 SIDEWALK, CONCRETE 777.000 SYS
16 604-07896 CURB RAMP, CONCRETE, B 7.000 SYS
17 604-07900 CURB RAMP, CONCRETE, F 9.000 SYS
18 604-07901 CURB RAMP, CONCRETE, G 179.000 SYS
19 604-07902 CURB RAMP, CONCRETE, H 63.000 SYS
20 604-07903 CURB RAMP, CONCRETE, K 11.000 SYS
21 605-92578 CURB WALK, CONCRETE 302.000 SYS
22 610-08446 PCCP FOR APPROACHES, 6 IN 99.000 SYS
23 610-09108 PCCP FOR APPROACHES, 9 IN 175.000 SYS
24 621-06567 WATER 2.200 kGAL
25 621-06575 SODDING, NURSERY 555.000 SYS
26 715-97544 PIPE, DUCTILE IRON, 8 IN 101.000 LET
27 720-07309 TRENCH DRAIN 5.000 LFT
28 720-44000 CASTING, ADJUST TO GRADE 4.000 EACH
29 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
30 801-06640 CONSTRUCTION SIGN, A 10.000 EACH
31 801-06775 MAINTAINING TRAFFIC LUMP LUMP
32 802-05704 SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE 186.000 LET
33 802-07058 SIGN, SHEET ASSEMBLY, RELOCATE 2.000 EACH
34 802-07060 SIGN, SHEET, RELOCATE 4.000 EACH
35 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 15.000 SFT
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CALL ORDER : 391 CONTRACT ID : R -35316-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-04345 UNDERGROUND STORAGE TANK, LIQUID WASTE 3,000.000 GAL
13 202-05823 UNDERGROUND STORAGE TANK, REMOVE AND DISPOSE, 1.000 EACH
14 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
15 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
16 203-02000 EXCAVATION, COMMON 1,706.000 CYS
17 203-02010 EXCAVATION, ROCK 50.000 CYS
18 203-02040 EXCAVATION, Y 10.000 CYs
19 203-02070 BORROW 7,854.000 CYs
20 203-51223 EXCAVATION, WATERWAY 1,726.000 CYS
21 205-06930 SPLASHPAD 3.000 TON
22 205-06936 TEMPORARY SEDIMENT TRAP 220.000 TON
23  205-06937 TEMPORARY SILT FENCE 1,933.000 LFT
24 205-06938 TEMPORARY SLOPE DRAIN 130.000 LET
25 205-09543 NO 2 STONE 100.000 TON
26 206-51215 EXCAVATION, X 167.500 CYs
27 206-51220 EXCAVATION, WET 73.100 CYs
28 207-08265 SUBGRADE TREATMENT, TYPE IIA 3,257.000 SYS
29 207-08267 SUBGRADE TREATMENT, TYPE IIIA 100.000 SYS
30 211-02050 B BORROW 1,045.400 CYs
31 211-06467 AGGREGATE FOR END BENT BACKFILL 28.000 CYs
32 211-09264 STRUCTURAL BACKFILL, TYPE 1 50.600 CYS
33 211-09265 STRUCTURAL BACKFILL, TYPE 2 362.000 CYS
34 211-09266 STRUCTURAL BACKFILL, TYPE 3 1,971.300 CYs
35 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 672.000 TON
36 302-07455 DENSE GRADED SUBBASE 35.900 CYS
37 303-01180 COMPACTED AGGREGATE, NO. 53 273.000 TON
38 401-10258 JOINT ADHESIVE, SURFACE 2,236.000 LEFT
39 401-10259 JOINT ADHESIVE, INTERMEDIATE 2,236.000 LET
40 402-07433 HMA SURFACE, TYPE B 231.000 TON
41 402-07438 HMA INTERMEDIATE, TYPE B 386.000 TON
42 402-07441 HMA BASE, TYPE B 466.000 TON
43 406-05521 ASPHALT FOR TACK COAT 5,587.000 SYS
44 601-01115 GUARDRAIL, W-BEAM, 1 FT 6.75 IN SPACING 12.500 LEFT
45 601-01522 GUARDRAIL, TRANSITION TYPE TGB 3.000 EACH
46 601-01522 GUARDRAIL, TRANSITION TYPE TGB 1.000 EACH
47 601-94689 GUARDRAIL END TREATMENT, OS 4.000 EACH
48 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 393.800 LEFT
49 604-06070 SIDEWALK, CONCRETE 12.000 SYS
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CALL ORDER : 391 CONTRACT ID : R -35316-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT
50 604-95344 HAND RAIL, PEDESTRIAN 286.000 LFT
51 605-06121 CURB, CONCRETE, B 32.000 LFT
52 605-06145 CURB AND GUTTER, B, CONCRETE 480.000 LET
53 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN 221.900 SYS
54 610-09108 PCCP FOR APPROACHES, 9 IN 100.000 SYS
55 615-06490 RIGHT OF WAY MARKER 15.000 EACH
56 615-06505 MONUMENT, B 6.000 EACH
57 616-02320 GEOTEXTILES 2,666.000 SYS
58 616-05688 RIPRAP, CLASS 1 27.000 TON
59 616-06405 RIPRAP, REVETMENT 810.000 TON
60 616-06451 RIPRAP, UNIFORM 433.000 TON
61 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
62 621-02770 EROSION CONTROL BLANKET 817.000 SYS
63 621-06554 SEED MIXTURE, U 34.000 LBS
64 621-06557 SEED MIXTURE, T 135.000 LBS
65 621-06559 MULCHED SEEDING, R 1,932.000 SYS
66 621-06560 MULCHED SEEDING, U 480.000 SYS
67 621-06565 MULCHING MATERIAL 1.800 TON
68 621-06567 WATER 6.100 kGAL
69 621-06574 SODDING 213.000 SYS
70 621-06575 SODDING, NURSERY 1,465.000 SYS
71  622-05649 PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 TO 2 IN 114.000 EACH
72  622-52436 SIGN, DO NOT MOW OR SPRAY 12.000 EACH
73  628-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES 1.000 DOL
74 628-09402 FIELD OFFICE, B 12.000 MOS
75 628-11006 CELLULAR TELEPHONE/RADIO SERVICE, 500 MIN 24.000 MOS
76 628-11068 CELLULAR TELEPHONE/RADIO 2.000 EACH
77 701-02938 CORED HOLE IN ROCK, 24 IN 18.000 LET
78 701-09558 TEST PILE, INDICATOR, PRODUCTION 72.000 LET
79 701-09560 TEST PILE, INDICATOR, RESTRIKE 2.000 EACH
80 701-09891 PILE SHOE, 12 X 84, HP 11.000 EACH
81 701-95782 PILE, STEEL H, HP 12 X 84 230.000 LET
82 702-04325 TEMPORARY SHORING LUMP LUMP
83 702-51005 CONCRETE, A, SUBSTRUCTURE 57.800 CYSs
84 702-51015 CONCRETE, B, FOOTINGS 40.300 CYs
85 702-51110 GRATES, BASINS, AND FITTINGS, CAST IRON 322.000 LBS
86 702-92857 CONCRETE, C, SUBSTRUCTURE 41.200 CYS
87 703-06028 REINFORCING BARS 13,650.000 LBS
88 703-06029 REINFORCING BARS, EPOXY COATED 100,217.000 LBS
89 704-51002 CONCRETE, C, SUPERSTRUCTURE 266.200 CYs
90 706-06372 CONCRETE BRIDGE RAILING TRANSITION, TTX 4.000 EACH
91 706-09545 COARSE AGGREGATE, NO 8 5.500 CYs
92 706-09965 RAILING, CONCRETE, TX 360.000 LEFT
93 707-08158 STRUCTURAL MEMBER, CONCRETE BULB-T BEAM, 42 IN X 49 IN 714.000 LEFT
94 709-51821 SURFACE SEAL LUMP LUMP
95 714-11087 STRUCTURE, REINFORCED CONCRETE BOX SECTIONS, 98.000 LEFT
96 715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 88.000 LEFT
97 715-05151 PIPE, TYPE 2 CIRCULAR 15 IN 79.000 LEFT

98 715-05152 PIPE, TYPE 2 CIRCULAR 18 IN 10.000 LEFT
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CALL ORDER : 391 CONTRACT ID : R -35316-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT
99 715-05407 PIPE, END BENT DRAIN, 6 IN 65.000 LFT
100 715-10238 PIPE ROADWAY DRAIN CASTING EXTENSION 1.000 EACH
101 715-46010 PIPE END SECTION, DIA 18" 1.000 EACH
102 720-02442 PIPE, PLUG EXISTING 1.000 EACH
103 720-44006 SPRING BOX 1.000 EACH
104 720-45270 PIPE CATCH BASIN, 18 IN 1.000 EACH
105 720-45410 MANHOLE, C4 1.000 EACH
106 720-98174 INLET, B15 3.000 EACH
107 720-98555 INLET, C15 1.000 EACH
108 720-99417 CATCH BASIN, C15 2.000 EACH
109 731-93945 FACE PANELS, CONCRETE 4,252.000 SET
110 731-93946 WALL ERECTION 4,252.000 SET
111 731-93947 LEVELING PAD, CONCRETE 326.000 LEFT
112 732-08420 MODULAR BLOCK WALL WITH GROUND REINFORCEMENT 16.600 SYS
113 732-08421 MODULAR BLOCK WALL ERECTION 16.600 SYS
114 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
115 801-04308 ROAD CLOSURE SIGN ASSEMBLY 7.000 EACH
116 801-06625 DETOUR ROUTE MARKER ASSEMBLY 12.000 EACH
117 801-06640 CONSTRUCTION SIGN, A 7.000 EACH
118 801-07118 BARRICADE, III-A 120.000 LEFT
119 801-07119 BARRICADE, III-B 24.000 LET
120 802-05704 SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE 100.000 LEFT
121 802-07060 SIGN, SHEET, RELOCATE 2.000 EACH
122 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 46.300 SET
123 807-02191 HANDHOLE, LIGHTING 2.000 EACH
124 807-02426 WIRE, THW, NO 4 COPPER, IN PLASTIC DUCT, IN CONDUIT, 4 1/C 365.000 LFT
125 807-02817 LIGHTING FOUNDATION, CONCRETE, WITH GROUNDING 4.000 EACH
126 807-03950 LUMINAIRE, ORNAMENTAL 7.000 EACH
127 807-03951 LIGHT POLE, ORNAMENTAL 7.000 EACH
128 807-07580 WIRE, NO 4 COPPER, IN PLASTIC DUCT, IN TRENCH 4 1/C 430.000 LFT
129 807-86805 SERVICE POINT, I 1.000 EACH
130 807-86889 CABLE, POLE CIRCUIT THWN, NO 10 COPPER, STRANDED, 1/C 210.000 LET
131 807-86910 CONNECTOR KIT, UNFUSED 7.000 EACH
132 807-86915 CONNECTOR KIT, FUSED 7.000 EACH
133 807-86920 MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED 9.000 EACH
134 807-86925 MULTIPLE COMPRESSION FITTING, WATERPROOFED 8.000 EACH
135 807-86930 INSULATION LINK, NON-WATERPROOFED 14.000 EACH
136 807-86935 INSULATION LINK, WATERPROOFED 8.000 EACH
137 807-86955 CABLE-DUCT MARKER 2.000 EACH
138 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 1,487.000 LFT
139 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 464.000 LFT
140 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 464.000 LFT
141 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 1,487.000 LEFT

142 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 8.000 LEFT
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CALL ORDER : 401 CONTRACT ID : R -35343-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 CONCRETE PAVEMENT RESTORATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 305-60400 COMPACTED AGGREGATE FOR PATCHING 110.000 TON
9 503-03489 RETROFITTED TIE BARS 140.000 EACH
10 503-05240 D-1 CONTRACTION JOINT 390.000 LEFT
11 503-09261 PCCP STITCHING 30.000 EACH
12 506-06333 PCCP PATCHING, FULL DEPTH 1,340.000 SYS
13 506-06334 PCCP PATCHING, PARTIAL DEPTH 5.000 SYS
14 507-07482 CRACKS IN PCCP, ROUT AND SEAL 780.000 LEFT
15 507-07505 RETROFIT LOAD TRANSFER 1,640.000 EACH
16 507-08269 CRACKS IN PCCP, FILLED 110.000 LET
17 507-08272 JOINTS IN PCCP, SAW AND SEAL 550.000 LET
18 605-02278 CURB, REMOVE 330.000 LEFT
19 605-06100 CURB, INTEGRAL, C, CONCRETE 330.000 LEFT
20 628-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES 1.000 DOL
21 628-09401 FIELD OFFICE, A 5.000 MOS
22 628-10246 CELLULAR TELEPHONE/RADIO SERVICE, 1000 MIN 15.000 MOS
23 628-11068 CELLULAR TELEPHONE/RADIO 3.000 EACH
24 801-03290 CONSTRUCTION SIGN, C 3.000 EACH
25 801-04308 ROAD CLOSURE SIGN ASSEMBLY 1.000 EACH
26 801-06625 DETOUR ROUTE MARKER ASSEMBLY 8.000 EACH
27 801-06640 CONSTRUCTION SIGN, A 22.000 EACH
28 801-06775 MAINTAINING TRAFFIC LUMP LUMP
29 801-07118 BARRICADE, III-A 28.000 LET
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CALL ORDER : 411 CONTRACT ID : R -35344-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 CONCRETE PAVEMENT RESTORATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 304-07490 HMA PATCHING, TYPE B 290.000 TON
9 503-03489 RETROFITTED TIE BARS 50.000 EACH
10 503-05240 D-1 CONTRACTION JOINT 340.000 LEFT
11 503-09261 PCCP STITCHING 200.000 EACH
12 506-06333 PCCP PATCHING, FULL DEPTH 1,030.000 SYS
13 506-06334 PCCP PATCHING, PARTIAL DEPTH 130.000 SYS
14 507-07482 CRACKS IN PCCP, ROUT AND SEAL 50.000 LEFT
15 507-07505 RETROFIT LOAD TRANSFER 390.000 EACH
16 507-08272 JOINTS IN PCCP, SAW AND SEAL 51,240.000 LET
17 628-09403 FIELD OFFICE, C 4.000 MOS
18 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
19 801-06640 CONSTRUCTION SIGN, A 13.000 EACH
20 801-06775 MAINTAINING TRAFFIC LUMP LUMP
21 805-02328 SIGNAL CABLE, 1C/14 GA 175.000 LFT
22 805-78785 SIGNAL DETECTOR HOUSING 1.000 EACH
23 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALANT 80.000 LFT
24 808-75994 PRISMATIC REFLECTOR 40.000 EACH
25 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 120.000 EACH
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CALL ORDER : 421 CONTRACT ID : R -35376-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD REHABILITATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-02240 PAVEMENT REMOVAL 135.000 SYS
13 202-52710 SIDEWALK, CONCRETE, REMOVE 43.000 SYS
14 202-91385 INLET, REMOVE 1.000 EACH
15 203-02000 EXCAVATION, COMMON 76.000 cys
16 203-02070 BORROW 164.000 cys
17 205-02236 TEMPORARY EROSION & SEDIMENT CONTROL, DROP INLET 6.000 EACH
18 205-02237 TEMPORARY EROSION & SEDIMENT CONTROL, CURB INLET 6.000 EACH
19 205-06934 TEMPORARY MULCH 1.000 TON
20 205-06937 TEMPORARY SILT FENCE 1,736.000 LFT
21 205-11584 TEMPORARY CHECK DAM, TRAVERSABLE 60.000 LFT
22 207-08267 SUBGRADE TREATMENT, TYPE IIIA 135.000 SYS
23 211-09265 STRUCTURAL BACKFILL, TYPE 2 18.000 CYS
24 304-07783 HMA PATCHING, TYPE D 885.000 TON
25 305-07464 PCC BASE PATCHING, 9 IN 838.000 SYS
26 306-08034 MILLING, ASPHALT, 1 1/2 IN 59,722.000 SYS
27 306-08037 MILLING, ASPHALT, 3 IN 31,409.000 SYS
28 306-08432 MILLING, APPROACH 3,628.000 SYS
29  401-07329 QC/OA-HMA, 4, 70, SURFACE, 9.5 mm 7,672.000 TON
30 401-07380 QC/QA-HMA, 4, 70, INTERMEDIATE, 12.5 mm 3,615.000 TON
31 406-05520 ASPHALT FOR TACK COAT 24.000 TON
32 501-03489 TIE BAR, RETROFIT 383.000 EACH
33 503-05240 D-1 CONTRACTION JOINT 402.000 LET
34 604-07894 CURB RAMP, CONCRETE, A 9.000 SYs
35 604-07897 CURB RAMP, CONCRETE, C 11.000 SYs
36 604-07900 CURB RAMP, CONCRETE, F 43.000 SYS
37 605-02278 CURB, REMOVE 425.000 LET
38 605-06120 CURB, CONCRETE 313.000 LFT
39 605-06140 CURB AND GUTTER, CONCRETE 112.000 LFT
40 610-07788 HMA FOR APPROACHES, TYPE D 242.000 TON
41 610-09108 PCCP FOR APPROACHES, 9 IN 135.000 SYS
42 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 3.000 EACH
43 621-06557 SEED MIXTURE, T 30.000 LBS
44 621-06560 MULCHED SEEDING, U 4,252.000 SYS
45 621-06567 WATER 2.000 kGAL
46 621-06570 TOPSOIL 355.000 cys
47 621-06574 SODDING 444.000 SYS
48 628-09408 MOBILE LAPTOP COMPUTER SYSTEM 5.000 MOS
49 628-09409 MOBILE INTERNET SERVICE 5.000 MOS
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CALL ORDER : 421 CONTRACT ID : R -35376-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD REHABILITATION
50 715-01354 CLEAN EXISTING PIPE 404.000 LET
51 715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 8.000 LET
52 715-05169 PIPE, TYPE 3 CIRCULAR 15 IN 117.000 LET
53 715-08307 HMA FOR STRUCTURE INSTALLATION, TYPE D 1.000 TON
54 715-46000 PIPE END SECTION, DIA 12" 2.000 EACH
55 715-46005 PIPE END SECTION, DIA 15" 12.000 EACH
56 720-44000 CASTING, ADJUST TO GRADE 1.000 EACH
57 720-44000 CASTING, ADJUST TO GRADE 26.000 EACH
58 720-44000 CASTING, ADJUST TO GRADE 1.000 EACH
59 720-44000 CASTING, ADJUST TO GRADE 19.000 EACH
60 720-44000 CASTING, ADJUST TO GRADE 1.000 EACH
61 720-45035 INLET, F7 1.000 EACH
62 720-96995 CLEAN INLET 3.000 EACH
63 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
64 801-06640 CONSTRUCTION SIGN, A 68.000 EACH
65 801-06710 FLASHING ARROW SIGN 180.000 DAY
66 801-06775 MAINTAINING TRAFFIC LUMP LUMP
67 805-01842 HANDHOLE, SIGNAL 5.000 EACH
68 805-01843 SIGNAL HANDHOLE ADJUST TO GRADE 5.000 EACH
69 805-02152 PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOL, 18 IN 6.000 EACH
70 805-02328 SIGNAL CABLE, 1C/14 GA 10,179.000 LET
71 805-02645 SIGNAL PEDESTAL FOUNDATION, A 6.000 EACH
72 805-04602 CONTROLLER, REWIRE 1.000 EACH
73  805-78370 PEDESTRIAN PUSH BUTTON 6.000 EACH
74 805-78480 SIGNAL CABLE, 3C/14GA 96.000 LET
75 805-78485 SIGNAL CABLE, 5C/14GA 830.000 LET
76 805-78510 SIGNAL CABLE, 2C/16GA., SHIELDED 100.000 LET
77 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALANT 3,318.000 LET
78 805-92951 SIGNAL DETECTOR HOUSING, ADJUST TO GRADE 24.000 EACH
79 805-99162 SIGNAL PEDESTAL, 11 FT 6.000 EACH
80 807-06592 CONDUIT, STEEL, GALVANIZED, 2 IN 442.000 LET
81 808-03439 TRANSVERSE MARKING THERMOPLASTIC 606.000 LET
82 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN 6,771.000 LET
83 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 25,953.000 LET
84 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
85 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 36,065.000 LET
86 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 550.000 LET
87 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 32.000 EACH
88 808-75325 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 26.000 EACH
89 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 610.000 EACH

90 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 934.000 EACH
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CALL ORDER : 461 CONTRACT ID : R -35550-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INTERSECTION IMPROVEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08441 QUALITY ADJUSTMENTS, PCCP 1.000 DOL
6 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
7 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-02273 CENTER CURB, CONCRETE, REMOVE 154.700 SYS
13 202-02278 CURB, CONCRETE, REMOVE 377.000 LEFT
14 202-02279 CURB AND GUTTER, REMOVE 2,113.000 LEFT
15 202-52710 SIDEWALK, CONCRETE, REMOVE 572.900 SYS
16 202-91385 INLET, REMOVE 12.000 EACH
17 202-93047 MANHOLE, REMOVE 3.000 EACH
18 202-96133 PIPE, REMOVE 1,867.000 LEFT
19 203-02000 EXCAVATION, COMMON 3,006.000 CYs
20 203-02070 BORROW 15,630.000 CYs
21 205-02234 TEMPORARY EROSION AND SEDIMENT CONTROL, CULVERT PIPE 2.000 EACH
22 205-02236 TEMPORARY EROSION & SEDIMENT CONTROL, DROP INLET 6.000 EACH
23  205-02237 TEMPORARY EROSION & SEDIMENT CONTROL, CURB INLET 43.000 EACH
24 205-06937 TEMPORARY SILT FENCE 2,687.000 LET
25 207-08263 SUBGRADE TREATMENT, TYPE IA 8,806.500 SYS
26 207-08267 SUBGRADE TREATMENT, TYPE IIIA 127.600 SYS
27 211-09265 STRUCTURAL BACKFILL, TYPE 2 1,778.400 CYs
28 213-09269 FLOWABLE BACKFILL, NON-REMOVABLE 10.000 CYS
29 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 1,057.900 TON
30 302-06464 SUBBASE FOR PCCP 67.000 CYs
31 303-01180 COMPACTED AGGREGATE, NO. 53 44.200 TON
32 303-02172 TEMPORARY AGGREGATE 60.000 TON
33 306-08159 MILLING ASPHALT 149.900 SYS
34 401-07429 QC/QA-HMA, 5, 76, INTERMEDIATE, OG, 19.0 mm 1,045.000 TON
35 402-07432 HMA SURFACE, TYPE A 161.000 TON
36 402-07433 HMA SURFACE, TYPE B 537.000 TON
37 402-07435 HMA INTERMEDIATE, TYPE A 266.000 TON
38 402-07438 HMA INTERMEDIATE, TYPE B 895.000 TON
39 402-07440 HMA BASE, TYPE A 12.000 TON
40 402-07441 HMA BASE, TYPE B 1,174.000 TON
41 406-05520 ASPHALT FOR TACK COAT 5.416 TON
42 501-08193 QC/QA-PCCP, 10.5 IN 168.900 SYS
43 503-05240 D-1 CONTRACTION JOINT 90.000 LEFT
44 604-06070 SIDEWALK, CONCRETE 624.200 SYS
45 604-07894 CURB RAMP, CONCRETE, A 138.200 SYS
46 604-07904 CURB RAMP, CONCRETE, L 87.600 SYS
47 605-06120 CURB, CONCRETE 1,305.000 LEFT
48 605-06140 CURB AND GUTTER, CONCRETE 2,140.000 LET
49 605-06255 CENTER CURB, D, CONCRETE 25.100 SYS
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CALL ORDER : 461 CONTRACT ID : R -35550-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INTERSECTION IMPROVEMENT
50 605-97937 CURB AND GUTTER, ROLL CURB 365.000 LFT
51 610-09108 PCCP FOR APPROACHES, 9 IN 127.600 SYS
52 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
53 621-04316 SPADE EDGE 350.000 LET
54 621-06557 SEED MIXTURE, T 304.000 LBS
55 621-06560 MULCHED SEEDING, U 4,208.000 SYS
56 621-06565 MULCHING MATERIAL 4.300 TON
57 621-06567 WATER 22.400 kGAL
58 621-06575 SODDING, NURSERY 5,591.400 SYS
59 621-06626 MULCHED SEEDING, D 327.000 SYS
60 621-07762 COMPOST AMENDED SOIL 403.000 CYS
61 621-09908 SOIL 296.000 CYS
62 621-98038 MULCH, HARDWOOD SHREDDED BARK 34.000 CYs
63 622-01937 PLANT 358.000 EACH
64 622-05635 PLANT, CONIFEROUS EVERGREEN, PROSTATE, BROAD SPREADING 48.000 EACH
65 622-05639 PLANT, DECIDUOUS SHRUB, 18 TO 24 IN 86.000 EACH
66 622-05640 PLANT, DECIDUOUS SHRUB, 24 TO 36 IN 158.000 EACH
67 622-05651 PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2.5 TO 3.5 IN 6.000 EACH
68 622-07764 IRRIGATION SYSTEM LUMP LUMP
69 622-93712 PLANT, BULBS 900.000 EACH
70 628-09402 FIELD OFFICE, B 17.000 MOS
71 715-05024 PIPE, TYPE 2 CIRCULAR 36 IN 75.000 LEFT
72 715-05048 PIPE, TYPE 4 CIRCULAR 6 IN 2,153.000 LFT
73 715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 1,267.000 LET
74 715-05156 PIPE, TYPE 2 CIRCULAR 30 IN 404.000 LET
75 715-05157 PIPE, TYPE 2 CIRCULAR 33 IN 274.000 LET
76 715-46000 PIPE END SECTION, DIA 12" 1.000 EACH
77 715-90714 PIPE, PVC, 12 IN 19.000 LET
78 715-96960 PIPE, PVC, 15 IN 19.000 LET
79 718-52610 AGGREGATE FOR UNDERDRAINS 193.730 CYSs
80 718-99153 GEOTEXTILES FOR UNDERDRAIN 139.020 SYS
81 720-04466 MANHOLE, K8 1.000 EACH
82 720-08559 BEST MANAGEMENT PRACTICES 2.000 EACH
83 720-44000 CASTING, ADJUST TO GRADE 2.000 EACH
84 720-45035 INLET, F7 1.000 EACH
85 720-45145 INLET, J10, MODIFIED 2.000 EACH
86 720-45410 MANHOLE, C4 1.000 EACH
87 720-92884 MANHOLE, K4, MODIFIED 1.000 EACH
88 720-93501 MANHOLE, L4 1.000 EACH
89 720-94612 MANHOLE, K4 2.000 EACH
90 720-95422 MANHOLE, J4 9.000 EACH
91 720-98006 MANHOLE, J8 2.000 EACH
92 720-98174 INLET, B15 12.000 EACH
93 720-98555 INLET, C15 14.000 EACH
94 720-98869 MANHOLE, L4, MODIFIED 1.000 EACH
95 732-08419 MODULAR BLOCK WALL 58.630 SYS
96 732-08421 MODULAR BLOCK WALL ERECTION 58.630 SYS
97 801-04308 ROAD CLOSURE SIGN ASSEMBLY 6.000 EACH
98 801-06625 DETOUR ROUTE MARKER ASSEMBLY 11.000 EACH
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CALL ORDER  : 461 CONTRACT ID : R -35550-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INTERSECTION IMPROVEMENT
99 801-06640 CONSTRUCTION SIGN, A 18.000 EACH
100 801-06775 MAINTAINING TRAFFIC LUMP LUMP
101 801-07118 BARRICADE, III-A 183.000 LET
102 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 225.000 LET
103 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 9.000 EACH
104 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 69.000 SFT
105 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 72.670 SFT
106 802-09842 SIGN, SHEET, WITH LEGEND 0.125 IN THICKNESS 9.170 SFT
107 805-06595 CONDUIT, PVC, 2 IN 250.000 LET
108 805-95519 CONDUIT FLEXIBLE 0.75" 200.000 LFT
109 805-95568 CONDUIT, PVC, 4" 1,394.000 LET
110 807-02428 LIGHTING FOUNDATION, CONCRETE, WITH GROUND 16.000 EACH
111 807-03950 LUMINAIRE, ORNAMENTAL 16.000 EACH
112 807-03951 LIGHT POLE, ORNAMENTAL 16.000 EACH
113 807-06592 CONDUIT, STEEL, GALVANIZED, 2 IN 2,290.000 LET
114 807-86805 SERVICE POINT, I 1.000 EACH
115 807-86889 CABLE, POLE CIRCUIT THWN, NO 10 COPPER, STRANDED, 1/C 2,880.000 LET
116 807-86910 CONNECTOR KIT, UNFUSED 16.000 EACH
117 807-86915 CONNECTOR KIT, FUSED 16.000 EACH
118 807-86920 MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED 43.000 EACH
119 807-86935 INSULATION LINK, WATERPROOFED 41.000 EACH
120 807-90714 PIPE, PVC, 4 IN 994.000 LET
121 807-97237 WIRE, NO 4 COPPER, IN PLASTIC DUCT, IN CONDUIT, 4 1/C 2,290.000 LET
122 808-03439 TRANSVERSE MARKING THERMOPLASTIC 420.000 LET
123 808-06609 PAVEMENT MESSAGE MARKING, 8.000 EACH
124 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN 169.000 LET
125 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 1,135.000 LET
126 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN 162.000 LET
127 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 47.000 EACH
128 808-11478 LINE, THERMOPLASTIC, DOTTED, WHITE 8 IN 133.000 LET
129 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 2,394.000 LET
130 808-75278 TRANSVERSE MARKING, THERMOPLASTIC, 300.000 LET
131 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 6.000 EACH

132 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 8" 273.000 LFT
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CALL ORDER ¢ 521 CONTRACT ID : RS-35750-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SURFACE TREATMENT, MICROSURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 202-02240 PAVEMENT REMOVAL 100.000 SYS
10 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 30.000 TON
11 304-07783 HMA PATCHING, TYPE D 500.000 TON
12 304-07783 HMA PATCHING, TYPE D 500.000 TON
13 306-08042 MILLING, SCARIFICATION/PROFILE 2,000.000 SYS
14 406-05520 ASPHALT FOR TACK COAT 1.500 TON
15 411-09521 MICRO-SURFACING, WARRANTED, MULTIPLE COURSE 130,000.000 SYS
16 628-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES 1.000 DOL
17 628-09402 FIELD OFFICE, B 4.000 MOS
18 628-11006 CELLULAR TELEPHONE/RADIO SERVICE, 500 MIN 4.000 MOS
19 628-11068 CELLULAR TELEPHONE/RADIO 1.000 EACH
20 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 4.000 EACH
21 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
22 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 5,500.000 LEFT
23 801-06640 CONSTRUCTION SIGN, A 60.000 EACH
24 801-06710 FLASHING ARROW SIGN 250.000 DAY
25 801-06775 MAINTAINING TRAFFIC LUMP LUMP
26 801-92448 CONSTRUCTION SIGNS, MOBILE 500.000 DAY
27 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 104,000.000 LFT
28 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
29 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 145.000 EACH
30 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 145.000 EACH
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CALL ORDER  : 531 CONTRACT ID : RS-35751-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SURFACE TREATMENT, MICROSURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 202-02240 PAVEMENT REMOVAL 1,500.000 SYS
10 202-93741 GUARDRAIL END TREATMENT, REMOVE 5.000 EACH
11 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 250.000 TON
12 303-07449 COMPACTED AGGREGATE, NO. 73 4,725.000 TON
13 304-07783 HMA PATCHING, TYPE D 2,400.000 TON
14 304-07783 HMA PATCHING, TYPE D 500.000 TON
15 406-05520 ASPHALT FOR TACK COAT 4.000 TON
16 411-09521 MICRO-SURFACING, WARRANTED, MULTIPLE COURSE 183,400.000 SYS
17 601-02241 GUARDRAIL, REMOVE 1,100.000 LET
18 601-09238 HAND DIG GUARDRAIL POST HOLES 4.000 EACH
19 601-94689 GUARDRAIL END TREATMENT, OS 1.000 EACH
20 615-06527 MONUMENT, SECTION CORNER 3.000 EACH
21 628-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES 1.000 DOL
22 628-09402 FIELD OFFICE, B 9.000 MOS
23 628-11006 CELLULAR TELEPHONE/RADIO SERVICE, 500 MIN 18.000 MOS
24 628-11068 CELLULAR TELEPHONE/RADIO 2.000 EACH
25 801-03290 CONSTRUCTION SIGN, C 8.000 EACH
26 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 8,300.000 LET
27 801-06211 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE 5.000 EACH
28 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN 200.000 LET
29 801-06640 CONSTRUCTION SIGN, A 47.000 EACH
30 801-06775 MAINTAINING TRAFFIC LUMP LUMP
31 801-92448 CONSTRUCTION SIGNS, MOBILE 500.000 DAY
32 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN 1,100.000 LET
33 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 104,600.000 LET
34 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN 200.000 LET
35 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
36 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN 11,000.000 LET
37 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 23,000.000 LET
38 808-75260 TRANSVERSE MARKING, THERMOPLASTIC, 250.000 LET
39 808-75278 TRANSVERSE MARKING, THERMOPLASTIC, 150.000 LET
40 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 200.000 LET
41 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 5.000 EACH
42 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 1,011.000 EACH
43  808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 1,011.000 EACH
44 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 8" 710.000 LET
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CALL ORDER : 571 CONTRACT ID : B -31764-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE WIDENING

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
7 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
10 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
11 202-93741 GUARDRAIL END TREATMENT, REMOVE 4.000 EACH
12 203-02000 EXCAVATION, COMMON 466.000 CYS
13 205-06937 TEMPORARY SILT FENCE 1,050.000 LEFT
14 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 27.000 CYs
15 206-51817 SHEET PILING, STEEL 6,608.000 SFT
16 207-08265 SUBGRADE TREATMENT, TYPE IIA 944.000 SYS
17 207-08267 SUBGRADE TREATMENT, TYPE IIIA 48.000 SYS
18 211-02050 B BORROW 12.000 CYs
19 211-06467 AGGREGATE FOR END BENT BACKFILL 24.000 CYs
20 211-09266 STRUCTURAL BACKFILL, TYPE 3 100.000 CYS
21 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 192.000 TON
22 302-07455 DENSE GRADED SUBBASE 21.200 CYs
23 303-07449 COMPACTED AGGREGATE, NO. 73 180.000 TON
24 306-08034 MILLING, ASPHALT, 1 1/2 IN 444.000 SYS
25 401-10258 JOINT ADHESIVE, SURFACE 390.000 LET
26 402-07433 HMA SURFACE, TYPE B 93.600 TON
27 402-07438 HMA INTERMEDIATE, TYPE B 132.900 TON
28 406-05521 ASPHALT FOR TACK COAT 1,920.000 SYS
29 601-01740 GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 4 1.000 EACH
30 601-06374 GUARDRAIL TRANSITION, TGS-1 4.000 EACH
31 601-94689 GUARDRAIL END TREATMENT, OS 3.000 EACH
32 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 200.000 LET
33 601-99106 GUARDRAIL, W-BEAM, 3 FT 1.5 IN SPACING 150.000 LET
34 603-02736 FENCE, WOOD, RESET 50.000 LFT
35 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN 130.000 SYS
36 610-07487 HMA FOR APPROACHES, TYPE B 13.100 TON
37 611-06497 MAILBOX ASSEMBLY, SINGLE 1.000 EACH
38 616-02320 GEOTEXTILES 524.000 SYS
39 616-05688 RIPRAP, CLASS 1 15.000 TON
40 616-06405 RIPRAP, REVETMENT 196.000 TON
41 619-11050 CLEAN STEEL BRIDGE, PARTIAL, QP-2, BR. NO. LUMP LUMP
42  619-51860 PAINT STEEL BRIDGE, PARTIAL, BR. NO. LUMP LUMP
43 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
44 621-06559 MULCHED SEEDING, R 369.400 SYS
45 628-09401 FIELD OFFICE, A 6.000 MOS
46 701-09665 PILE, STEEL PIPE, 0.375 IN, 14 IN 296.000 LEFT
47 701-09677 PILE STEEL PIPE EPOXY COATED 0.375 IN, 14 IN 48.000 LEFT
48 702-51005 CONCRETE, A, SUBSTRUCTURE 17.100 CYSs
49 702-51863 FIELD DRILLED HOLE IN CONCRETE 40.000 EACH
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CALL ORDER : 571 CONTRACT ID : B -31764-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE WIDENING
50 702-92857 CONCRETE, C, SUBSTRUCTURE 28.300 CYs
51 703-06029 REINFORCING BARS, EPOXY COATED 23,807.000 LBS
52 704-51002 CONCRETE, C, SUPERSTRUCTURE 56.900 CYS
53 706-06344 RAILING, STEEL TS-1 130.000 LFT
54 709-51821 SURFACE SEAL LUMP LUMP
55 711-51038 STRUCTURAL STEEL LUMP LUMP
56 715-05169 PIPE, TYPE 3 CIRCULAR 15 IN 46.000 LET
57 715-05203 PIPE, TYPE 4 CIRCULAR 4 IN 289.000 LET
58 715-05407 PIPE, END BENT DRAIN, 6 IN 100.000 LFT
59 715-46005 PIPE END SECTION, DIA 15" 2.000 EACH
60 726-92406 BEARING ASSEMBLY, ELASTOMERIC 20.000 EACH
61 801-04308 ROAD CLOSURE SIGN ASSEMBLY 5.000 EACH
62 801-06625 DETOUR ROUTE MARKER ASSEMBLY 19.000 EACH
63 801-06640 CONSTRUCTION SIGN, A 8.000 EACH
64 801-06775 MAINTAINING TRAFFIC LUMP LUMP
65 801-07118 BARRICADE, III-A 48.000 LET
66 801-07119 BARRICADE, III-B 36.000 LET
67 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 989.000 LEFT

68 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN 989.000 LEFT
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CALL ORDER : 591 CONTRACT ID : B -32437-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 203-02000 EXCAVATION, COMMON 336.000 CYS
12 203-02070 BORROW 11,474.000 CYS
13 203-51223 EXCAVATION, WATERWAY 4,204.000 CYs
14 205-03371 SEDIMENT, REMOVE 5.000 CYs
15 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 16.000 TON
16 205-06934 TEMPORARY MULCH 760.000 TON
17 205-06937 TEMPORARY SILT FENCE 2,900.000 LET
18 205-08517 ROCK FILTER BERM 549.000 TON
19 205-09543 NO 2 STONE 356.000 TON
20 206-51220 EXCAVATION, WET 62.000 CYS
21 206-51235 COFFERDAM LUMP LUMP
22 207-08264 SUBGRADE TREATMENT, TYPE II 5,662.000 SYS
23 211-06467 AGGREGATE FOR END BENT BACKFILL 52.000 CYs
24 211-09264 STRUCTURAL BACKFILL, TYPE 1 66.000 CYS
25 211-09267 STRUCTURAL BACKFILL, TYPE 4 37.000 CYS
26 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 1,868.000 TON
27 302-07455 DENSE GRADED SUBBASE 26.000 CYs
28 306-08033 MILLING, ASPHALT, 1 IN 419.000 SYS
29 401-10258 JOINT ADHESIVE, SURFACE 2,841.000 LET
30 401-10259 JOINT ADHESIVE, INTERMEDIATE 2,841.000 LFT
31 402-07432 HMA SURFACE, TYPE A 436.000 TON
32 402-07435 HMA INTERMEDIATE, TYPE A 670.000 TON
33 406-05520 ASPHALT FOR TACK COAT 1.300 TON
34 601-02241 GUARDRAIL, REMOVE 125.000 LFT
35 601-03871 RAILING, WOOD, END TREATMENT 2.000 EACH
36 601-03871 RAILING, WOOD, END TREATMENT 1.000 EACH
37 601-03871 RAILING, WOOD, END TREATMENT 1.000 EACH
38 601-03871 RAILING, WOOD, END TREATMENT 1.000 EACH
39 601-03871 RAILING, WOOD, END TREATMENT 1.000 EACH
40 601-03871 RAILING, WOOD, END TREATMENT 2.000 EACH
41 601-90027 GUARDRAIL, WOOD BEAM 60.000 LEFT
42  601-90027 GUARDRAIL, WOOD BEAM 20.000 LEFT
43 601-90027 GUARDRAIL, WOOD BEAM 440.000 LEFT
44 601-90027 GUARDRAIL, WOOD BEAM 93.700 LEFT
45 601-90027 GUARDRAIL, WOOD BEAM 18.750 LEFT
46 601-90027 GUARDRAIL, WOOD BEAM 43.700 LEFT
47 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN 153.000 SYS
48 615-06490 RIGHT OF WAY MARKER 14.000 EACH
49 615-06505 MONUMENT, B 7.000 EACH
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CALL ORDER : 591 CONTRACT ID : B -32437-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT
50 615-06510 MONUMENT, C 1.000 EACH
51 615-06530 BENCH MARK POST 1.000 EACH
52 615-11537 PARKING BARRIER, CONCRETE 4.000 EACH
53 616-02320 GEOTEXTILES 2,165.000 SYS
54 616-05688 RIPRAP, CLASS 1 228.000 TON
55 616-06405 RIPRAP, REVETMENT 1,111.000 TON
56 616-07051 BOULDERS 26.000 TON
57 616-07051 BOULDERS 89.000 TON
58 616-07266 COIR ROLL 344.000 LEFT
59 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 3.000 EACH
60 621-02770 EROSION CONTROL BLANKET 717.000 SYS
61 621-04978 SEED MIXTURE 878.000 SYS
62 621-04978 SEED MIXTURE 3,794.000 SYS
63 621-06545 FERTILIZER 1.000 TON
64 621-06553 SEED MIXTURE, R 311.000 LBS
65 621-06557 SEED MIXTURE, T 393.000 LBS
66 621-06565 MULCHING MATERIAL 9.000 TON
67 621-06574 SODDING 20.000 SYS
68 621-08161 PERMANENT TURF REINFORCEMENT MAT 476.000 SYS
69 621-09867 MULCHED SEEDING, 760.000 SYS
70 622-05638 PLANT, DECIDUOUS SHRUB, 18 IN OR UNDER 85.000 EACH
71 622-05648 PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 IN OR UNDER 340.000 EACH
72  622-05653 PLANT, GROUND COVER 85.000 EACH
73 622-52436 SIGN, DO NOT MOW OR SPRAY 10.000 EACH
74 622-52436 SIGN, DO NOT MOW OR SPRAY 11.000 EACH
75 701-06011 DYNAMIC PILE LOAD TEST 1.000 EACH
76 701-09557 TEST PILE, DYNAMIC, PRODUCTION 68.000 LFT
77 701-09559 TEST PILE, DYNAMIC, RESTRIKE 1.000 EACH
78 701-09683 PILE SHOE, HP 12 X 74 8.000 EACH
79 701-09739 PILE SHOE, HP 12 X 53 12.000 EACH
80 701-51195 PILE, STEEL H, HP 12 IN X 53 798.000 LFT
81 701-95780 PILE, STEEL H, HP 12 IN X 74 406.000 LET
82 702-51005 CONCRETE, A, SUBSTRUCTURE 89.000 CYS
83 702-51015 CONCRETE, B, FOOTINGS 5.600 CYSs
84 703-06028 REINFORCING BARS 6,225.000 LBS
85 703-06029 REINFORCING BARS, EPOXY COATED 74,976.000 LBS
86 704-51002 CONCRETE, C, SUPERSTRUCTURE 306.100 CYS
87 706-04683 RAILING, 440.000 LEFT
88 707-09382 STRUCTURAL MEMBER, CONCRETE BULB-T BEAM, 54 IN X 61 IN 882.000 LET
89 709-51821 SURFACE SEAL LUMP LUMP
90 710-51870 REPOINTING MASONRY IN STRUCTURES 175.000 SET
91 711-51070 ANCHOR PLATE, AP 1 16.000 EACH
92 711-51876 JACKING AND SUPPORTING TRUSSES LUMP LUMP
93 712-03820 TIMBER SIDING 5,088.000 SET
94 712-04272 LUMBER AND TIMBER, UNTREATED 15.200 MFBM
95 712-04686 FIRE PROTECTION LUMP LUMP
96 712-04704 PAINT BRIDGE LUMP LUMP
97 712-05097 METAL PARTS 100.000 LBS

98 712-11615 ROOF, CORRUGATED METAL 5,500.000 SET
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CALL ORDER  : 591 CONTRACT ID : B -32437-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT
99 712-94725 STRUCTURAL TIMBER 800.000 BDFT
100 715-05123 PIPE, TYPE 1 CIRCULAR 24 IN 60.000 LET
101 715-05407 PIPE, END BENT DRAIN, 6 IN 100.000 LFT
102 715-46020 PIPE END SECTION, DIA 24" 2.000 EACH
103 801-04308 ROAD CLOSURE SIGN ASSEMBLY 5.000 EACH
104 801-06625 DETOUR ROUTE MARKER ASSEMBLY 21.000 EACH
105 801-06640 CONSTRUCTION SIGN, A 23.000 EACH
106 801-06645 CONSTRUCTION SIGN, B 2.000 EACH
107 801-06775 MAINTAINING TRAFFIC LUMP LUMP
108 801-07118 BARRICADE, III-A 72.000 LFT
109 801-07119 BARRICADE, III-B 48.000 LET
110 802-03896 BOLLARD 12.000 EACH
111 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 179.000 LET
112 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 83.500 SFT
113 804-06725 DELINEATOR WITH POST, D1 20.000 EACH
114 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 3,310.000 LET
115 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 530.000 LET
116 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN 530.000 LET
117 808-75056 TRANSVERSE MARKING, PAINT, 83.000 LET
118 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 3,301.000 LET

119 808-97664 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 1.000 EACH
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CALL ORDER : 601 CONTRACT ID : B -32628-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE PAINTING

1 109-08359 LIQUIDATED DAMAGES 1.000 DOL
2 109-08360 CONTRACT LIENS 1.000 DOL
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
6 619-11052 CLEAN STEEL BRIDGE, QP-2, BR. NO. LUMP LUMP
7 619-11052 CLEAN STEEL BRIDGE, QP-2, BR. NO. LUMP LUMP
8 619-51859 PAINT STEEL BRIDGE, BR. NO. LUMP LUMP
9 619-51859 PAINT STEEL BRIDGE, BR. NO. LUMP LUMP
10 628-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES 1.000 DOL
11 628-09408 MOBILE LAPTOP COMPUTER SYSTEM 6.000 MOS
12 628-09409 MOBILE INTERNET SERVICE 6.000 MOS
13 628-11006 CELLULAR TELEPHONE/RADIO SERVICE, 500 MIN 6.000 MOS
14 628-11068 CELLULAR TELEPHONE/RADIO 1.000 EACH
15 709-51821 SURFACE SEAL LUMP LUMP
16 709-51821 SURFACE SEAL LUMP LUMP
17 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 8.000 EACH
18 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
19 801-06640 CONSTRUCTION SIGN, A 16.000 EACH
20 801-06710 FLASHING ARROW SIGN 180.000 DAY
21 801-06775 MAINTAINING TRAFFIC LUMP LUMP
22 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 2.000 EACH
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CALL ORDER : 611 CONTRACT ID : B -32633-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 DEBRIS REMOVAL FROM CHANNEL

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 201-90788 DEBRIS, REMOVE, STRUCTURE NO LUMP LUMP
8 201-90788 DEBRIS, REMOVE, STRUCTURE NO LUMP LUMP
9 201-90788 DEBRIS, REMOVE, STRUCTURE NO LUMP LUMP
10 201-90788 DEBRIS, REMOVE, STRUCTURE NO LUMP LUMP
11 201-90788 DEBRIS, REMOVE, STRUCTURE NO LUMP LUMP
12 628-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES 1.000 DOL
13 628-09408 MOBILE LAPTOP COMPUTER SYSTEM 6.000 MOS
14 628-09409 MOBILE INTERNET SERVICE 6.000 MOS
15 628-11006 CELLULAR TELEPHONE/RADIO SERVICE, 500 MIN 6.000 MOS
16 628-11068 CELLULAR TELEPHONE/RADIO 1.000 EACH
17 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
18 801-06640 CONSTRUCTION SIGN, A 18.000 EACH
19 801-06710 FLASHING ARROW SIGN 100.000 DAY
20 801-06775 MAINTAINING TRAFFIC LUMP LUMP
21 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 2.000 EACH
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CALL ORDER : 621 CONTRACT ID : B -32637-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 DEBRIS REMOVAL

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 201-90788 DEBRIS, REMOVE, STRUCTURE NO LUMP LUMP
8 201-90788 DEBRIS, REMOVE, STRUCTURE NO LUMP LUMP
9 201-90788 DEBRIS, REMOVE, STRUCTURE NO LUMP LUMP
10 201-90788 DEBRIS, REMOVE, STRUCTURE NO LUMP LUMP
11 628-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES 1.000 DOL
12 628-09408 MOBILE LAPTOP COMPUTER SYSTEM 6.000 MOS
13 628-09409 MOBILE INTERNET SERVICE 6.000 MOS
14 628-11006 CELLULAR TELEPHONE/RADIO SERVICE, 500 MIN 6.000 MOS
15 628-11068 CELLULAR TELEPHONE/RADIO 1.000 EACH
16 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
17 801-06640 CONSTRUCTION SIGN, A 18.000 EACH
18 801-06710 FLASHING ARROW SIGN 100.000 DAY
19 801-06775 MAINTAINING TRAFFIC LUMP LUMP
20 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 2.000 EACH
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CALL ORDER  : 641 CONTRACT ID : B -33644-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK RECONSTRUCTION & WIDENING

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-09645 CONSTRUCTION ENGINEERING AND INSPECTION, LUMP LUMP
3 109-08359 LIQUIDATED DAMAGES 1.000 DOL
4 109-08360 CONTRACT LIENS 1.000 DOL
5 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
6 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
7 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
13 203-02000 EXCAVATION, COMMON 2,160.000 cYs
14 203-02070 BORROW 2,277.000 cYs
15 203-51223 EXCAVATION, WATERWAY 5,360.000 CYs
16 205-03371 SEDIMENT, REMOVE 42.600 CYS
17 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 90.000 TON
18 205-06933 TEMPORARY INLET PROTECTION 1.000 EACH
19 205-06937 TEMPORARY SILT FENCE 3,065.000 LFT
20 205-06938 TEMPORARY SLOPE DRAIN 60.000 LET
21 205-09543 NO 2 STONE 100.000 TON
22 205-11587 TEMPORARY GEOTEXTILE 235.000 SYs
23 206-51220 EXCAVATION, WET 163.500 cYs
24 207-08263 SUBGRADE TREATMENT, TYPE IA 4,330.000 SYS
25 207-08267 SUBGRADE TREATMENT, TYPE IIIA 611.000 SYS
26 211-02050 B BORROW 50.000 CYS
27 211-06467 AGGREGATE FOR END BENT BACKFILL 179.000 cYs
28 211-09264 STRUCTURAL BACKFILL, TYPE 1 246.000 CYs
29 211-09265 STRUCTURAL BACKFILL, TYPE 2 224.000 CYS
30 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 819.000 TON
31 302-07455 DENSE GRADED SUBBASE 79.500 cYs
32 303-01180 COMPACTED AGGREGATE, NO. 53 27.000 TON
33 401-07427 QC/QA-HMA, 2, 70, BASE, 19.0 mm 430.000 TON
34 401-10258 JOINT ADHESIVE, SURFACE 2,484.000 LET
35 401-10259 JOINT ADHESIVE, INTERMEDIATE 2,484.000 LET
36 402-07434 HMA SURFACE, TYPE C 309.000 TON
37 402-07439 HMA INTERMEDIATE, TYPE C 332.000 TON
38 402-07442 HMA BASE, TYPE C 1,030.000 TON
39 406-05520 ASPHALT FOR TACK COAT 3.000 TON
40 601-01128 GUARDRAIL, TRANSITION TYPE WGB 4.000 EACH
41 601-01704 GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, MODIFIED 1.000 EACH
42 601-94689 GUARDRAIL END TREATMENT, OS 3.000 EACH
43  601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 200.000 LET
44 602-06729 BARRIER DELINEATOR 12.000 EACH
45 605-06095 CURB, INTEGRAL, B, CONCRETE 34.000 LET
46  605-06145 CURB AND GUTTER, B, CONCRETE 293.000 LET
47 605-09131 CURB AND GUTTER TURNOUT CONCRETE 9.000 LET
48 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN 477.000 SYS
49 610-07486 HMA FOR APPROACHES, TYPE A 143.700 TON



SCHEDULE OF PAY ITEMS PAGE 76

CALL ORDER  : 641 CONTRACT ID : B -33644-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK RECONSTRUCTION & WIDENING
50 610-07487 HMA FOR APPROACHES, TYPE B 284.800 TON
51 611-06497 MAILBOX ASSEMBLY, SINGLE 2.000 EACH
52 615-06490 RIGHT OF WAY MARKER 30.000 EACH
53 615-06505 MONUMENT, B 2.000 EACH
54 616-02320 GEOTEXTILES 2,718.000 SYS
55 616-06405 RIPRAP, REVETMENT 1,874.000 TON
56 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
57 621-02770 EROSION CONTROL BLANKET 4,961.000 SYS
58 621-04258 SEED MIXTURE 15.000 1LBS
59 621-06545 FERTILIZER 0.500 TON
60 621-06553 SEED MIXTURE, R 153.000 1BS
61 621-06557 SEED MIXTURE, T 103.000 1BS
62 621-06565 MULCHING MATERIAL 1.000 TON
63 621-06574 SODDING 38.000 SYS
64 622-05640 PLANT, DECIDUOUS SHRUB, 24 TO 36 IN 58.000 EACH
65 622-05649 PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 TO 2 IN 115.000 EACH
66 622-52436 SIGN, DO NOT MOW OR SPRAY 13.000 EACH
67 628-09401 FIELD OFFICE, A 15.000 MOS
68 701-06011 DYNAMIC PILE LOAD TEST 2.000 EACH
69 701-09557 TEST PILE, DYNAMIC, PRODUCTION 79.000 LET
70 701-09559 TEST PILE, DYNAMIC, RESTRIKE 2.000 EACH
71 701-09679 CONICAL PILE TIP, 14 IN 58.000 EACH
72 701-09826 PILE, STEEL PIPE, 0.5 IN., 14 IN. 1,659.000 LET
73  702-51005 CONCRETE, A, SUBSTRUCTURE 242.000 cYs
74 702-51015 CONCRETE, B, FOOTINGS 18.600 CYs
75 702-92857 CONCRETE, C, SUBSTRUCTURE 97.000 cYs
76 703-06028 REINFORCING BARS 32,554.000 1BS
77 703-06029 REINFORCING BARS, EPOXY COATED 159,539.000 1BS
78 704-51002 CONCRETE, C, SUPERSTRUCTURE 474.000 CYS
79  706-11622 CONCRETE BRIDGE RAILING TRANSITION, WEC 4.000 EACH
80 706-51020 RAILING, CONCRETE, C 35.400 CYS
81 707-05984 STRUCTURAL MEMBER, CONCRETE I-BEAM , 45 IN X 16 IN 1,362.000 LET
82 709-51821 SURFACE SEAL LUMP LUMP
83 714-11087 STRUCTURE, REINFORCED CONCRETE BOX SECTIONS, 56.000 LET
84 715-05169 PIPE, TYPE 3 CIRCULAR 15 IN 94.000 LET
85 715-05173 PIPE, TYPE 3 CIRCULAR 24 IN 185.000 LET
86 715-05407 PIPE, END BENT DRAIN, 6 IN 160.000 LET
87 715-46005 PIPE END SECTION, DIA 15" 4.000 EACH
88 715-46020 PIPE END SECTION, DIA 24" 1.000 EACH
89 720-44040 CASTING, 7, FURNISH AND ADJUST TO GRADE 1.000 EACH
90 720-92566 INLET, E, MODIFIED 1.000 EACH
91 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
92 801-04308 ROAD CLOSURE SIGN ASSEMBLY 4.000 EACH
93 801-06625 DETOUR ROUTE MARKER ASSEMBLY 8.000 EACH
94 801-06640 CONSTRUCTION SIGN, A 8.000 EACH
95 801-06645 CONSTRUCTION SIGN, B 4.000 EACH
96 801-06775 MAINTAINING TRAFFIC LUMP LUMP
97 801-07118 BARRICADE, III-A 48.000 LET

98 801-07119 BARRICADE, III-B 48.000 LFT
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CALL ORDER : 641 CONTRACT ID : B -33644-A
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 BRIDGE DECK RECONSTRUCTION & WIDENING

99 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 1,932.000 LET
100 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 620.000 LET
101 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 620.000 LEFT
102 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 1,820.000 LEFT
103 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 26.000 LET

104 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 1.000 EACH
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CALL ORDER  : 661 CONTRACT ID : B -34464-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE MAINTENANCE AND REPAIR

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-02240 PAVEMENT REMOVAL 91.200 SYS
12 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
13 203-02000 EXCAVATION, COMMON 46.000 CYs
14 203-02070 BORROW 83.000 CYs
15 205-06937 TEMPORARY SILT FENCE 448.000 LET
16 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 24.000 TON
17 302-07455 DENSE GRADED SUBBASE 16.000 CYS
18 303-01180 COMPACTED AGGREGATE, NO. 53 44.000 TON
19 306-08033 MILLING, ASPHALT, 1 IN 372.000 SYS
20 401-10258 JOINT ADHESIVE, SURFACE 187.000 LET
21 402-07433 HMA SURFACE, TYPE B 36.000 TON
22 402-07438 HMA INTERMEDIATE, TYPE B 7.000 TON
23 402-07441 HMA BASE, TYPE B 17.000 TON
24 406-05521 ASPHALT FOR TACK COAT 470.000 SYS
25 601-02024 GUARDRAIL, TRANSITION, TGB, MODIFIED 4.000 EACH
26 601-94689 GUARDRAIL END TREATMENT, OS 4.000 EACH
27 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 50.000 LET
28 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN 96.000 SYS
29 615-06490 RIGHT OF WAY MARKER 11.000 EACH
30 615-06505 MONUMENT, B 4.000 EACH
31 616-02320 GEOTEXTILES 239.000 SYS
32 616-05688 RIPRAP, CLASS 1 147.000 TON
33 616-06451 RIPRAP, UNIFORM 34.500 TON
34 619-11052 CLEAN STEEL BRIDGE, QP-2, BR. NO. LUMP LUMP
35 619-51859 PAINT STEEL BRIDGE, BR. NO. LUMP LUMP
36 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
37 621-06557 SEED MIXTURE, T 17.000 1BS
38  621-06560 MULCHED SEEDING, U 291.000 SYS
39 621-06565 MULCHING MATERIAL 0.300 TON
40 621-06567 WATER 1.000 kGAL
41 621-06575 SODDING, NURSERY 234.000 SYS
42 622-05649 PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 TO 2 IN 15.000 EACH
43 628-09401 FIELD OFFICE, A 8.000 MOS
44 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 8.000 MOS
45 702-51110 GRATES, BASINS, AND FITTINGS, CAST IRON 1,056.000 1BS
46 702-51863 FIELD DRILLED HOLE IN CONCRETE 44.000 EACH
47 703-06029 REINFORCING BARS, EPOXY COATED 22,716.000 LBS
48 704-51002 CONCRETE, C, SUPERSTRUCTURE 63.400 CYs
49 709-51821 SURFACE SEAL LUMP LUMP
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CALL ORDER : 661 CONTRACT ID : B -34464-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE MAINTENANCE AND REPAIR
50 711-51035 STRUCTURAL STEEL 1,302.000 LBS
51 711-51866 RIVET, REMOVE 158.000 EACH
52 711-93754 JACKING AND SUPPORTING TRUSS AND STEEL BEAMS LUMP LUMP
53 715-10238 PIPE ROADWAY DRAIN CASTING EXTENSION 12.000 EACH
54 724-03276 STRUCTURAL EXPANSION JOINT SEALING SYS 42.000 LET
55 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
56 801-04308 ROAD CLOSURE SIGN ASSEMBLY 5.000 EACH
57 801-06625 DETOUR ROUTE MARKER ASSEMBLY 10.000 EACH
58 801-06640 CONSTRUCTION SIGN, A 9.000 EACH
59 801-07118 BARRICADE, III-A 48.000 LET
60 801-07119 BARRICADE, III-B 72.000 LET

61 802-07060 SIGN, SHEET, RELOCATE 4.000 EACH
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CALL ORDER : 681 CONTRACT ID : B -35410-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE MAINTENANCE AND REPAIR

1 109-08359 LIQUIDATED DAMAGES 1.000 DOL
2 109-08360 CONTRACT LIENS 1.000 DOL
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
6 628-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES 1.000 DOL
7 628-09408 MOBILE LAPTOP COMPUTER SYSTEM 4.000 MOS
8 628-09409 MOBILE INTERNET SERVICE 4.000 MOS
9 628-11006 CELLULAR TELEPHONE/RADIO SERVICE, 500 MIN 4.000 MOS
10 628-11068 CELLULAR TELEPHONE/RADIO 1.000 EACH
11 722-51852 BRIDGE DECK PATCHING, PARTIAL DEPTH 1,860.000 SET
12 724-03276 STRUCTURAL EXPANSION JOINT SEALING SYS 1,244.000 LEFT
13 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 8.000 EACH
14 801-03290 CONSTRUCTION SIGN, C 8.000 EACH
15 801-06640 CONSTRUCTION SIGN, A 16.000 EACH
16 801-06710 FLASHING ARROW SIGN 24.000 DAY
17 801-06775 MAINTAINING TRAFFIC LUMP LUMP
18 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 2.000 EACH
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CALL ORDER : 701 CONTRACT ID : B -35603-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE MAINTENANCE AND REPAIR
1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
7 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
10 202-02240 PAVEMENT REMOVAL 11.000 SYS
11 202-05823 UNDERGROUND STORAGE TANK, REMOVE AND DISPOSE, 1.000 EACH
12 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
13 203-02000 EXCAVATION, COMMON 2,412.000 CYS
14 203-02070 BORROW 4,722.000 cys
15 203-02132 EXPLORATORY DRILLING 45.000 LFT
16 205-02237 TEMPORARY EROSION & SEDIMENT CONTROL, CURB INLET 9.000 EACH
17 205-03371 SEDIMENT, REMOVE 7.000 cys
18 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 5.500 TON
19 205-06934 TEMPORARY MULCH 2.000 TON
20 205-06937 TEMPORARY SILT FENCE 2,023.000 LFT
21 205-09543 NO 2 STONE 50.000 TON
22 207-08263 SUBGRADE TREATMENT, TYPE IA 3,378.000 SYS
23 207-08267 SUBGRADE TREATMENT, TYPE IIIA 999.000 SYS
24 211-02050 B BORROW 2,494.000 cys
25 211-09265 STRUCTURAL BACKFILL, TYPE 2 935.000 CYS
26 211-09266 STRUCTURAL BACKFILL, TYPE 3 511.000 CYS
27 215-11477 CHEMICAL STABILIZATION 578.000 TON
28 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 119.000 TON
29 302-08562 COARSE AGGREGATE, NO 8 100.000 TON
30 303-01180 COMPACTED AGGREGATE, NO. 53 361.000 TON
31 306-08034 MILLING, ASPHALT, 1 1/2 IN 301.000 SYS
32 306-08043 MILLING, TRANSITION 98.000 SYS
33 401-07321 QC/OA-HMA, 2, 64, SURFACE, 9.5 mm 265.900 TON
34 401-07390 QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 389.000 TON
35 401-07423 QC/QA-HMA, 2, 64, BASE, 19.0 mm 470.500 TON
36 401-07429 QC/OA-HMA, 5, 76, INTERMEDIATE, OG, 19.0 mm 451.000 TON
37 401-10258 JOINT ADHESIVE, SURFACE 2,424.000 LFT
38 401-10259 JOINT ADHESIVE, INTERMEDIATE 2,424.000 LFT
39 402-07432 HMA SURFACE, TYPE A 29.500 TON
40 402-07433 HMA SURFACE, TYPE B 84.000 TON
41 402-07435 HMA INTERMEDIATE, TYPE A 59.000 TON
42 402-07438 HMA INTERMEDIATE, TYPE B 195.000 TON
43 406-05521 ASPHALT FOR TACK COAT 7,249.000 SYS
44 415-11527 BASE SEAL 2.800 TON
45 503-05240 D-1 CONTRACTION JOINT 113.400 LET
46 601-01522 GUARDRAIL, TRANSITION TYPE TGB 4.000 EACH
47 601-06854 GUARDRAIL, W-BEAM, NESTED 1.000 EACH
48 601-06856 MODIFIED POSTS, NESTED GUARDRAIL 4.000 EACH
49 601-94689 GUARDRAIL END TREATMENT, OS 4.000 EACH
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CALL ORDER : 701 CONTRACT ID : B -35603-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE MAINTENANCE AND REPAIR
50 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 268.750 LFT
51 602-06729 BARRIER DELINEATOR 7.000 EACH
52 604-07902 CURB RAMP, CONCRETE, H 25.000 SYS
53 605-06150 CURB AND GUTTER, C, CONCRETE 646.000 LET
54 615-06490 RIGHT OF WAY MARKER 23.000 EACH
55 616-02320 GEOTEXTILES 1,519.000 SYS
56 616-05688 RIPRAP, CLASS 1 634.000 TON
57 616-06405 RIPRAP, REVETMENT 363.000 TON
58 616-06451 RIPRAP, UNIFORM 191.000 TON
59 616-11736 DECORATIVE STONE 124.000 TON
60 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
61 621-02770 EROSION CONTROL BLANKET 3,832.000 SYS
62 621-06545 FERTILIZER 0.320 TON
63 621-06554 SEED MIXTURE, U 120.000 LBS
64 621-06557 SEED MIXTURE, T 120.000 LBS
65 621-09398 SEED MIXTURE, SLOPE STABILIZATION 38.000 LBS
66 621-90853 TAPPING SLEEVE WITH VALVE 1.000 EACH
67 621-90853 TAPPING SLEEVE WITH VALVE 1.000 EACH
68 622-05638 PLANT, DECIDUOUS SHRUB, 18 IN OR UNDER 141.000 EACH
69 622-05649 PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 TO 2 IN 129.000 EACH
70 628-09402 FIELD OFFICE, B 6.000 MOS
71 628-09408 MOBILE LAPTOP COMPUTER SYSTEM 6.000 MOS
72 628-09409 MOBILE INTERNET SERVICE 6.000 MOS
73  703-06029 REINFORCING BARS, EPOXY COATED 3,695.000 LBS
74 706-06354 CONCRETE BRIDGE RAILING TRANSITION, TPS-2 2.000 EACH
75 706-08502 REINFORCED CONCRETE MOMENT SLAB, 15 IN 272.000 SYS
76 706-09964 RAILING, CONCRETE, PS-2 153.400 LEFT
77 706-11419 RAILING, STEEL, PS-2 162.100 LET
78 706-11620 CONCRETE BRIDGE RAILING TRANSITION, TFC 2.000 EACH
79 709-51821 SURFACE SEAL LUMP LUMP
80 715-04987 CONNECTION 2.000 EACH
81 715-04987 CONNECTION 2.000 EACH
82 715-05048 PIPE, TYPE 4 CIRCULAR 6 IN 635.000 LET
83 715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 229.000 LFT
84 715-05153 PIPE, TYPE 2 CIRCULAR 21 IN 231.000 LFT
85 715-05154 PIPE, TYPE 2 CIRCULAR 24 IN 45.000 LET
86 715-06379 SEWER 1.000 EACH
87 715-11360 INSERTION VALVE, 12 IN. 1.000 EACH
88 715-46000 PIPE END SECTION, DIA 12" 1.000 EACH
89 715-46020 PIPE END SECTION, DIA 24" 1.000 EACH
90 715-91742 WATER METER, RELOCATE 1.000 EACH
91 715-96670 WATER MAIN, DUCTILE IRON, 12 IN 370.000 LEFT
92 715-97419 WATER MAIN, DUCTILE IRON, 24 IN 365.000 LET
93 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 635.000 LEFT
94 718-52610 AGGREGATE FOR UNDERDRAINS 57.100 CYs
95 718-99153 GEOTEXTILES FOR UNDERDRAIN 423.000 SYS
96 720-44000 CASTING, ADJUST TO GRADE 2.000 EACH
97 720-44015 CASTING, 2, FURNISH AND ADJUST TO GRADE 2.000 EACH

98 720-44296 INLET, CAP 1.000 EACH
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CALL ORDER : 701 CONTRACT ID : B -35603-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE MAINTENANCE AND REPAIR
99 720-45235 CATCH BASIN, E7 1.000 EACH
100 720-45410 MANHOLE, C4 5.000 EACH
101 720-45605 STRUCTURE, MANHOLE, RECONSTRUCTED 3.000 LET
102 720-94840 CASTING, WATER VALVE, ADJUST TO GRADE 1.000 EACH
103 720-96999 FIRE HYDRANT ASSEMBLY 2.000 EACH
104 720-97008 FIRE HYDRANT ASSEMBLY, RELOCATE 2.000 EACH
105 720-97009 FIRE HYDRANT ASSEMBLY, REMOVE 2.000 EACH
106 720-98174 INLET, B15 6.000 EACH
107 723-11203 STRUCTURE, REINFORCED CONCRETE THREE-SIDED SECTIONS, 76.600 LET
108 732-08419 MODULAR BLOCK WALL 8.000 SYS
109 732-08420 MODULAR BLOCK WALL WITH GROUND REINFORCEMENT 191.000 SYS
110 732-08421 MODULAR BLOCK WALL ERECTION 199.000 SYS
111 801-04308 ROAD CLOSURE SIGN ASSEMBLY 8.000 EACH
112 801-06625 DETOUR ROUTE MARKER ASSEMBLY 37.000 EACH
113 801-06640 CONSTRUCTION SIGN, A 14.000 EACH
114 801-06645 CONSTRUCTION SIGN, B 2.000 EACH
115 801-06775 MAINTAINING TRAFFIC LUMP LUMP
116 801-07118 BARRICADE, III-A 48.000 LFT
117 801-07119 BARRICADE, III-B 96.000 LET
118 802-07060 SIGN, SHEET, RELOCATE 9.000 EACH
119 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 28.000 SFT
120 802-76055 SIGN POST, A 90.000 LFT
121 808-06540 TRANSVERSE MARKING, PREFORMED PLASTIC 180.000 LET
122 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 910.000 LET
123 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN 1,594.000 LET
124 808-75067 TRANSVERSE MARKING, PREFORMED PLASTIC, 72.000 LET

125 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 2.000 EACH
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CALL ORDER : 721 CONTRACT ID : B -35820-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REHABILITATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
8 202-62420 BRIDGE RAILING, REMOVE 40.000 LET
9 628-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES 1.000 DOL
10 628-09403 FIELD OFFICE, C 4.000 MOS
11 628-10246 CELLULAR TELEPHONE/RADIO SERVICE, 1000 MIN 8.000 MOS
12 628-11068 CELLULAR TELEPHONE/RADIO 2.000 EACH
13 703-06029 REINFORCING BARS, EPOXY COATED 3,139.000 LBS
14 704-51002 CONCRETE, C, SUPERSTRUCTURE 14.000 CYs
15 711-04297 STRUCTURAL STEEL, FIELD CUT 114.000 SQIN
16 711-51035 STRUCTURAL STEEL 17,131.000 LBS
17 711-518¢64 DRILLED HOLE 148.000 EACH
18 801-03290 CONSTRUCTION SIGN, C 6.000 EACH
19 801-06640 CONSTRUCTION SIGN, A 2.000 EACH
20 801-06710 FLASHING ARROW SIGN 45.000 DAY
21 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER : 751 CONTRACT ID : M -31255-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 REPAIR OR REPLACE BARRIER WALL

1 109-08359 LIQUIDATED DAMAGES 1.000 DOL
2 109-08360 CONTRACT LIENS 1.000 DOL
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 110-07025 MOBILIZATION AND DEMOBILIZATION 6.000 EACH
6 702-51863 FIELD DRILLED HOLE IN CONCRETE 24.000 EACH
7 702-93722 CONCRETE, C 10.000 CYS
8 703-06029 REINFORCING BARS, EPOXY COATED 150.000 LBS
9 801-03290 CONSTRUCTION SIGN, C 6.000 EACH
10 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 50.000 LEFT
11 801-06640 CONSTRUCTION SIGN, A 30.000 EACH
12 801-06645 CONSTRUCTION SIGN, B 2.000 EACH
13 801-06710 FLASHING ARROW SIGN 14.000 DAY
14 801-07023 ENERGY ABSORBING TERMINAL, CZ, TL-2 1.000 EACH
15 801-07024 ENERGY ABSORBING TERMINAL, CZ, TL-3 1.000 EACH
16 801-07119 BARRICADE, III-B 48.000 LET
17 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 50.000 LEFT
18 801-08508 TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED 100.000 LEFT
19 801-99182 TEMPORARY CHANGEABLE MESSAGE SIGN, INSTALL AND MAINTAIN 2.000 EACH
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CALL ORDER : 761 CONTRACT ID : M -31256-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROADSIDE MAINTENANCE, TREE REMOVE AND TRIMMING

1 109-08359 LIQUIDATED DAMAGES 1.000 DOL
2 109-08360 CONTRACT LIENS 1.000 DOL
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
6 201-02250 TREE, 10 IN, REMOVE 14.000 EACH
7 201-02250 TREE, 10 IN, REMOVE 1.000 EACH
8 201-02255 TREE, 18 IN, REMOVE 30.000 EACH
9 201-02255 TREE, 18 IN, REMOVE 1.000 EACH
10 201-02260 TREE, 30 IN, REMOVE 29.000 EACH
11 201-02260 TREE, 30 IN, REMOVE 1.000 EACH
12 201-02265 TREE, 48 IN, REMOVE 19.000 EACH
13 201-02265 TREE, 48 IN, REMOVE 1.000 EACH
14 201-02270 TREE, 60 IN, REMOVE 2.000 EACH
15 201-02270 TREE, 60 IN, REMOVE 1.000 EACH
16 202-91922 STUMP, REMOVE 95.000 EACH
17 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
18 801-06640 CONSTRUCTION SIGN, A 4.000 EACH
19 801-06710 FLASHING ARROW SIGN 20.000 DAY
20 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER : 771 CONTRACT ID : M -35607-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 DISTRICT MAINTENANCE WORK PROJECT (GENERAL MAINTENANCE)
1 109-08359 LIQUIDATED DAMAGES 1.000 DOL
2 109-08360 CONTRACT LIENS 1.000 DOL
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
4 623-04884 MOWING, CYCLE NO 1 1.000 CYCL
5 628-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES 1.000 DOL
6 628-09408 MOBILE LAPTOP COMPUTER SYSTEM 6.000 MOS
7 628-09409 MOBILE INTERNET SERVICE 6.000 MOS
8 628-1024¢6 CELLULAR TELEPHONE/RADIO SERVICE, 1000 MIN 6.000 MOS
9 628-11068 CELLULAR TELEPHONE/RADIO 1.000 EACH
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CALL ORDER : 781 CONTRACT ID : M -35818-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 WEDGE AND LEVEL

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 306-08034 MILLING, ASPHALT, 1 1/2 IN 237,300.000 SYS
9 402-07434 HMA SURFACE, TYPE C 13,720.000 TON
10 402-07784 HMA SURFACE, TYPE D 6,760.000 TON
11 406-05520 ASPHALT FOR TACK COAT 620.000 TON
12 628-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES 1.000 DOL
13 628-09408 MOBILE LAPTOP COMPUTER SYSTEM 5.000 MOS
14 628-09409 MOBILE INTERNET SERVICE 5.000 MOS
15 628-10246 CELLULAR TELEPHONE/RADIO SERVICE, 1000 MIN 5.000 MOS
16 628-11068 CELLULAR TELEPHONE/RADIO 1.000 EACH
17 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 8.000 EACH
18 801-06710 FLASHING ARROW SIGN 90.000 DAY
19 801-06775 MAINTAINING TRAFFIC LUMP LUMP
20 801-92448 CONSTRUCTION SIGNS, MOBILE 90.000 DAY
21 808-06711 LINE, PAINT, BROKEN, WHITE, 4 IN 23,950.000 LET
22 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN 23,860.000 LET
23 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 123,127.000 LET
24 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN 125,000.000 LET
25 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 2,000.000 EACH
26 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 2,000.000 EACH
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CALL ORDER : 791 CONTRACT ID : M -35855-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 GUARDRAIL MAINTENANCE OR REPAIR

1 109-08359 LIQUIDATED DAMAGES 1.000 DOL
2 109-08360 CONTRACT LIENS 1.000 DOL
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
6 601-01128 GUARDRAIL, TRANSITION TYPE WGB 1.000 EACH
7 601-01522 GUARDRAIL, TRANSITION TYPE TGB 1.000 EACH
8 601-02103 GUARDRAIL, W-BEAM, SHOP CURVED, 6 FT 3 IN SPACING 600.000 LEFT
9 601-02212 GUARDRAIL POST, BRACKET, 8.5 LBS PER FT, GALVANIZED, 50.000 EACH
10 601-03444 CAT TRANSITION STEEL POST, MK 9 5.000 EACH
11 601-03445 CAT TRANSITION PANEL, MK WC 5.000 EACH
12 601-03446 CAT TRANSITION CABLE, MK CA 5.000 EACH
13 601-03447 CAT BRACKET MK BK, FOR TRANSITION CABLE, MK CA 5.000 EACH
14 601-03448 CAT TRANSITION STEEL POST BRACKET, MK D 5.000 EACH
15 601-03462 GUARDRAIL, POST STEEL, 8.5 LBS PER LFT, 7 FT. 0 IN. 75.000 EACH
16 601-03471 CAT UNIT, COMPLETE WITHOUT FOUNDATION TUBES OR SOIL PLATES, 8.000 EACH
17 601-03599 GUARDRAIL, THRIE BEAM, RAIL SECTION, 12 FT. 6 IN 5.000 EACH
18 601-03683 COMBINATION ATTENUATING TERMINAL, REPAIR, LABOR ONLY 50.000 HRS
19 601-61340 GUARDRAIL POST, 15.5 LBS PER FT., GALVANIZED, 6 FT. 3 IN. 75.000 EACH
20 601-61350 GUARDRAIL POST BRACKET, 15.5 LBS PER LFT., GALVANIZED, 50.000 EACH
21 601-61390 GUARDRAIL TERMINAL END SECTION, CURVED, SINGLE FACE, 5.000 EACH
22 601-61400 GUARDRAIL BURIED END, GALVANIZED, SINGLE FACE 5.000 EACH
23 601-62530 GUARDRAIL PIER CONNECTION, ES 2.000 EACH
24 601-62540 GUARDRAIL POST, PLUMB 500.000 EACH
25 601-62555 GUARDRAIL, TUBING, ELLIPTICAL, ALUMINUM, LABOR ONLY 250.000 LFT
26 601-62580 GUARDRAIL SPLICE BAR, ALUMINUM 10.000 EACH
27 601-90678 CONCRETE, A, BURIED END SECTION 11.000 CYs
28 601-90745 GUARDRAIL POST ALUMINUM 25.000 EACH
29 601-91428 GUARDRAIL ATTENUATING TERMINAL, NOSE ASSEMBLY, MKN 6.000 EACH
30 601-91432 GUARDRAIL ATTENUATING TERMINAL, SIDE PLATE, MKSD 6.000 EACH
31 601-91504 GUARDRAIL POST, Wl, 10 IN X 10 IN 5.000 EACH
32 601-91505 GUARDRAIL POST, W2, 8 IN. X 8 IN. 5.000 EACH
33 601-91542 GUARDRAIL BLOCK, 6 IN. X 8 IN., Bl 5.000 EACH
34 601-91649 GUARDRAIL THRIE BEAM TRANSITION SECTION, GALVANIZED 2.000 EACH
35 601-91653 GUARDRAIL THRIE BEAM TERMINAL CONNECTOR, GALVANIZED 2.000 EACH
36 601-93346 GUARDRAIL CONNECTOR, AS 5.000 EACH
37 601-94645 GUARDRAIL END TREATMENT, SENTRE 1.000 EACH
38 601-94689 GUARDRAIL END TREATMENT, OS 8.000 EACH
39 601-94690 GUARDRAIL END TREATMENT, MS 5.000 EACH
40 601-95972 GUARDRAIL POST (CRT), 8 IN X 6 IN TREATED LUMBER, 5.000 EACH
41 601-96591 GUARDRAIL PANEL, STEEL BEAM 4,950.000 LFT
42  601-97947 GUARDRAIL CLAMP BAR, ALUMINUM 100.000 EACH
43 601-97950 GUARDRAIL POST BRACKET, TREATED TIMBER, 6 IN. X 6 IN. 5.000 EACH
44 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 2,000.000 LEFT
45 601-99109 GUARDRAIL, W-BEAM, DOUBLE FACED, 3 FT 1.5 IN SPACING 250.000 LFT
46 601-99123 GUARDRAIL, TRANSITION, GP 1.000 EACH
47 628-09401 FIELD OFFICE, A 12.000 MOS
48 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER : 811 CONTRACT ID : T -34596-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SIGNAL PROJECT (NEW/MODERNIZED)

1 109-08359 LIQUIDATED DAMAGES 1.000 DOL
2 109-08360 CONTRACT LIENS 1.000 DOL
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
6 628-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES 1.000 DOL
7 628-09408 MOBILE LAPTOP COMPUTER SYSTEM 11.000 MOS
8 628-09409 MOBILE INTERNET SERVICE 11.000 MOS
9 628-10246 CELLULAR TELEPHONE/RADIO SERVICE, 1000 MIN 11.000 MOS
10 628-11068 CELLULAR TELEPHONE/RADIO 1.000 EACH
11 711-05395 REPLACE 11.000 EACH
12 711-05396 REPLACE LUMP LUMP
13 801-06775 MAINTAINING TRAFFIC LUMP LUMP
14 805-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 39.000 EACH
15 805-01842 HANDHOLE, SIGNAL 57.000 EACH
16 805-01844 CONDUIT, STEEL, GALVANIZED, 2 IN, UNDERGROUND 7,304.000 LEFT
17 805-02328 SIGNAL CABLE, 1C/14 GA 27,145.000 LET
18 805-02373 SIGNAL INTERCONNECT CABLE, FIBER OPTIC 28,866.000 LEFT
19 805-02596 CONDUIT RISER WITH WEATHERHEAD, STEEL 12.000 EACH
20 805-04602 CONTROLLER, REWIRE 39.000 EACH
21 805-04973 CONDUIT 7,304.000 LET
22 805-06483 CONTROLLER 39.000 EACH
23 805-06483 CONTROLLER 39.000 EACH
24 805-06483 CONTROLLER 39.000 EACH
25 805-06483 CONTROLLER 39.000 EACH
26 805-06997 CAMERA 145.000 EACH
27 805-07212 SPLICE KIT 40.000 EACH
28 805-08493 RADIO, INTERCONNECTION SYSTEM TESTING LUMP LUMP
29 805-09089 RADIO, YAGI ANTENNA 28.000 EACH
30 805-10108 WIRELESS REPEATER 10.000 EACH
31 805-78510 SIGNAL CABLE, 2C/16GA., SHIELDED 57,004.000 LEFT
32 805-78785 SIGNAL DETECTOR HOUSING 171.000 EACH
33 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALANT 8,209.000 LET
34 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 148.000 EACH
35 805-97042 SIGNAL POLE, WOOD, 5, 35 FT 3.000 EACH
36 807-02783 LUMINAIRE, MAST ARM, 15 FT 2.000 EACH
37 807-02784 LUMINAIRE, MAST ARM, 20 FT 4.000 EACH
38 807-04940 MAST ARM 21.000 EACH
39 807-04967 CABLE 30,315.000 LEFT
40 807-04967 CABLE 30,315.000 LEFT
41 807-04967 CABLE 3,756.000 LEFT
42 807-06796 ELECTRIC 39.000 EACH
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CALL ORDER : 821 CONTRACT ID : T -34768-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 PAVEMENT MARKING

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 202-75997 PRISMATIC REFLECTOR, REMOVE 2,260.000 EACH
9 408-07504 CRACKS AND JOINTS IN ASPHALT PAVEMENT, SEAL 11.000 TON
10 412-09355 FOG SEAL 51,189.000 SYS
11 606-07484 MILLED HMA CORRUGATIONS 122,313.000 LFT
12 606-09729 MILLED CENTERLINE CORRUGATIONS 108,034.000 LET
13 628-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES 1.000 DOL
14 628-09408 MOBILE LAPTOP COMPUTER SYSTEM 6.000 MOS
15 628-09409 MOBILE INTERNET SERVICE 6.000 MOS
16 628-10246 CELLULAR TELEPHONE/RADIO SERVICE, 1000 MIN 6.000 MOS
17 628-11068 CELLULAR TELEPHONE/RADIO 1.000 EACH
18 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 8.000 EACH
19 801-03290 CONSTRUCTION SIGN, C 20.000 EACH
20 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 11,200.000 LET
21 801-06640 CONSTRUCTION SIGN, A 103.000 EACH
22 801-06775 MAINTAINING TRAFFIC LUMP LUMP
23 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 8.000 EACH
24 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN 18,934.000 LET
25 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 131,011.000 LET
26 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN 107,339.000 LET
27 808-06716 LINE, REMOVE 239,852.000 LET
28 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
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CALL ORDER : 831 CONTRACT ID : T -34774-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INSTALL NEW GUARDRAIL

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 203-02070 BORROW 9,106.000 CYS
9 203-08607 LINEAR GRADING 800.000 LEFT
10 205-06933 TEMPORARY INLET PROTECTION 25.000 EACH
11 205-11591 TEMPORARY SEED MIXTURE 4,350.000 LBS
12 303-01180 COMPACTED AGGREGATE, NO. 53 556.000 TON
13 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
14 621-06553 SEED MIXTURE, R 4,930.000 LBS
15 627-09327 CABLE BARRIER SYSTEM, TYPE TL-4 30,311.000 LEFT
16 627-09329 CABLE BARRIER, TYPE TL-4, SPARE PARTS 1.000 EACH
17 627-09331 SAFETY TERMINAL, TYPE TL-4 16.000 EACH
18 628-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES 1.000 DOL
19 628-09402 FIELD OFFICE, B 12.000 MOS
20 628-11068 CELLULAR TELEPHONE/RADIO 3.000 EACH
21 628-11069 CELLULAR TELEPHONE/RADIO SERVICE, ANYTIME MINUTES 36.000 MOS
22 720-44000 CASTING, ADJUST TO GRADE 25.000 EACH
23 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 4.000 EACH
24 801-03290 CONSTRUCTION SIGN, C 8.000 EACH
25 801-06640 CONSTRUCTION SIGN, A 40.000 EACH
26 801-06710 FLASHING ARROW SIGN 90.000 DAY
27 801-06775 MAINTAINING TRAFFIC LUMP LUMP
28 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 4.000 EACH
29 804-06740 DELINEATOR WITH POST, D2 16.000 EACH
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CALL ORDER : 851 CONTRACT ID : T -35288-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 DISTRICT PAVEMENT MARKING PROJECT

1 109-08359 LIQUIDATED DAMAGES 1.000 DOL
2 109-08360 CONTRACT LIENS 1.000 DOL
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
6 628-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES 1.000 DOL
7 628-09408 MOBILE LAPTOP COMPUTER SYSTEM 4.000 MOS
8 628-09409 MOBILE INTERNET SERVICE 4.000 MOS
9 628-10246 CELLULAR TELEPHONE/RADIO SERVICE, 1000 MIN 4.000 MOS
10 628-11068 CELLULAR TELEPHONE/RADIO 1.000 EACH
11 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
12 801-06710 FLASHING ARROW SIGN 50.000 DAY
13 801-06775 MAINTAINING TRAFFIC LUMP LUMP
14 808-75994 PRISMATIC REFLECTOR 28,353.000 EACH
15 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 1,072.000 EACH
16 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 4,289.000 EACH
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CALL ORDER  : 861 CONTRACT ID : T -35336-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 NEW SIGNAL INSTALLATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 306-08034 MILLING, ASPHALT, 1 1/2 IN 277.000 SYS
9 402-07433 HMA SURFACE, TYPE B 32.000 TON
10 406-05520 ASPHALT FOR TACK COAT 0.100 TON
11 605-06121 CURB, CONCRETE, B 95.000 LET
12 628-09401 FIELD OFFICE, A 4.000 MOS
13 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
14 801-06640 CONSTRUCTION SIGN, A 8.000 EACH
15 801-06775 MAINTAINING TRAFFIC LUMP LUMP
16 802-04089 SIGN, SHEET, REMOVE 5.000 EACH
17 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 78.000 LET
18 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 70.000 SFT
19 804-06771 DELINEATOR POST, FLEXIBLE 25.000 EACH
20 805-01842 HANDHOLE, SIGNAL 11.000 EACH
21 805-02645 SIGNAL PEDESTAL FOUNDATION, A 1.000 EACH
22 805-04133 SIGNAL PEDESTAL, 12FT 1.000 EACH
23 805-06595 CONDUIT, PVC, 2 IN 1,476.000 LET
24 805-09539 LOOP DETECTOR DELAY COUNTING AMPLIFIER, 2 CHANNEL 2.000 EACH
25 805-78100 CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE 1.000 EACH
26 805-78190 TRAFFIC SIGNAL HEAD, 1 FACE, 12 IN AMBER 2.000 EACH
27 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN 8.000 EACH
28 805-78415 SPAN, CATENARY, AND TETHER 3.000 EACH
29 805-78420 DISCONNECT HANGER 3.000 EACH
30 805-78445 SIGNAL SERVICE 1.000 EACH
31 805-78467 SIGNAL CABLE, 3C/8GA 183.000 LFT
32 805-78470 SIGNAL CABLE, ROADWAY LOOP, 1C/14GA 731.000 LET
33 805-78480 SIGNAL CABLE, 3C/14GA 1,206.000 LET
34 805-78485 SIGNAL CABLE, 5C/14GA 351.000 LET
35 805-78490 SIGNAL CABLE, 7C/14GA 791.000 LET
36 805-78510 SIGNAL CABLE, 2C/16GA., SHIELDED 2,535.000 LET
37 805-78785 SIGNAL DETECTOR HOUSING 4.000 EACH
38 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALANT 229.000 LET
39 805-78906 SIGNAL SUPPORT FOUNDATION, 3 FT X 3 FT X 12 FT 3.000 EACH
40 805-78925 CONTROLLER CABINET FOUNDATION, P1 1.000 EACH
41 805-81060 SIGNAL STRAIN POLE, STEEL, 36 EFT 3.000 EACH
42 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 1,297.000 LET
43  808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN 367.000 LET
44 808-06716 LINE, REMOVE 2,160.000 LET
45 808-75215 LINE, THERMOPLASTIC, SOLID, WHITE 12 IN 163.000 LET
46 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 1,186.000 LET
47 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 45.000 LET
48 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 1.000 EACH
49 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 8" 74.000 LET
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CALL ORDER : 861 CONTRACT ID : T -35336-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 NEW SIGNAL INSTALLATION

50 808-96016 LINE, THERMOPLASTIC, SOLID, YELLOW, 12 IN 23.000 LFT
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CALL ORDER : 871 CONTRACT ID : T -35390-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SIGN MODERNIZATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
5 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
6 628-09401 FIELD OFFICE, A 6.000 MOS
7 801-06775 MAINTAINING TRAFFIC LUMP LUMP
8 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 6,720.000 LEFT
9 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 684.000 EACH
10 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 3,260.000 SET
11 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 513.000 SET
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CALL ORDER : 881 CONTRACT ID : T -35504-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 LOCAL SAFETY PROJECT

1 109-08359 LIQUIDATED DAMAGES 1.000 DOL
2 109-08360 CONTRACT LIENS 1.000 DOL
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
6 628-09402 FIELD OFFICE, B 4.000 MOS
7 801-06710 FLASHING ARROW SIGN 80.000 DAY
8 801-06775 MAINTAINING TRAFFIC LUMP LUMP
9 801-92448 CONSTRUCTION SIGNS, MOBILE 320.000 DAY
10 802-04089 SIGN, SHEET, REMOVE 463.000 EACH
11 802-05704 SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE 15,103.000 LET
12 802-05705 SIGN POST, SQUARE, TYPE 2, UNREINFORCED ANCHOR BASE 563.000 LEFT
13 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 1,537.000 EACH
14 802-07060 SIGN, SHEET, RELOCATE 87.000 EACH
15 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 8,216.810 SFT
16 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 5,553.480 SET
17 802-09842 SIGN, SHEET, WITH LEGEND 0.125 IN THICKNESS 1,024.500 SET
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CALL ORDER : 891 CONTRACT ID : T -35532-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SIGNING

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 202-07083 REMOVAL LUMP LUMP
8 202-94954 BARRIER WALL, CONCRETE, REMOVE 15.000 LET
9 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
10 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 1,000.000 LEFT
11 801-06640 CONSTRUCTION SIGN, A 8.000 EACH
12 801-06710 FLASHING ARROW SIGN 9.000 DAY
13 801-06775 MAINTAINING TRAFFIC LUMP LUMP
14 801-07024 ENERGY ABSORBING TERMINAL, CZ, TL-3 1.000 EACH
15 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 1,000.000 LEFT
16 802-07060 SIGN, SHEET, RELOCATE 1.000 EACH
17 802-09578 OVERHEAD SIGN STRUCTURE, CANTILEVER, TYPE F 1.000 EACH
18 802-09580 CANTILEVER SIGN SUPPORT FOUNDATION, 1.000 EACH
19 802-76235 INSTALL OVERHEAD SIGN 2.000 EACH
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CALL ORDER : 901 CONTRACT ID : TM-35577-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 LIGHTING MAINTENANCE

1 109-08359 LIQUIDATED DAMAGES 1.000 DOL
2 109-08360 CONTRACT LIENS 1.000 DOL
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
6 202-01845 CONDUIT, REMOVE 300.000 LFT
7 202-86946 HANDHOLE, REMOVE 5.000 EACH
8 202-95579 SERVICE POINT, REMOVE 1.000 EACH
9 202-98370 POLE, REMOVE 1.000 EACH
10 628-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES 1.000 DOL
11 628-11006 CELLULAR TELEPHONE/RADIO SERVICE, 500 MIN 7.000 MOS
12 628-11068 CELLULAR TELEPHONE/RADIO 1.000 EACH
13 702-90915 CONCRETE, CLASS A 1.000 CYs
14 711-95290 FIELD WELDING 1.000 LFT
15 715-04612 PIPE 1.000 LEFT
16 715-04994 METER 1.000 EACH
17 715-04994 METER 5.000 EACH
18 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
19 801-06710 FLASHING ARROW SIGN 10.000 DAY
20 801-06775 MAINTAINING TRAFFIC LUMP LUMP
21 805-02202 SIGNAL DETECTOR HOUSING, DOUBLE 2.000 EACH
22 805-78445 SIGNAL SERVICE 10.000 EACH
23 805-78470 SIGNAL CABLE, ROADWAY LOOP, 1C/14GA 3,000.000 LEFT
24 805-78510 SIGNAL CABLE, 2C/16GA., SHIELDED 1,000.000 LET
25 805-78785 SIGNAL DETECTOR HOUSING 1.000 EACH
26 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALANT 1,000.000 LFT
27 805-86898 CONDUIT, STEEL, GALVANIZED, 0.75 IN 50.000 LFT
28 805-87715 GROUND ROD WITH CONNECTOR 1.000 EACH
29 805-87780 CIRCUIT BREAKER 5.000 EACH
30 805-91703 CONDUIT, STEEL, GALVANIZED, 1.5 IN 10.000 LFT
31 805-91706 ANCHOR BOLT, REPAIR 4.000 EACH
32 805-91711 EXPANSION FITTING, 1.5 IN. 1.000 EACH
33 805-95518 CONDUIT FLEXIBLE 2" 100.000 LET
34 805-95519 CONDUIT FLEXIBLE 0.75" 100.000 LFT
35 805-95520 EXPANSION FITTING, 2.0 IN. 1.000 EACH
36 805-95521 EXPANSION FITTING, 0.75 IN. 2.000 EACH
37 807-01562 POWER DISCONNECT PLUG FOR HIGH MAST TOWER 5.000 EACH
38 807-01563 HIGH MAST TOWER LOCATING PIN, STAINLESS STEEL 1.000 EACH
39 807-01564 HIGH MAST TOWER, SMALL GEAR OF CHAIN DRIVE 1.000 EACH
40 807-01617 HANDHOLE COVER AND RING 1.000 EACH
41 807-02105 ROUTINE MAINTENANCE LUMINAIRE, HIGH PRESSURE SODIUM, 150 W 648.000 MOS
42 807-02109 LUMINAIRE, SIGN, MERCURY VAPOR, WITH GLARE SHIELD 2.000 EACH
43 807-02191 HANDHOLE, LIGHTING 1.000 EACH
44 807-02579 MAST ARM, 15FT 1.000 EACH
45 807-02778 LUMINAIRE, MAST ARM, 5 FT 1.000 EACH
46 807-02780 LUMINAIRE, MAST ARM, 8 FT 1.000 EACH
47 807-02781 LUMINAIRE, MAST ARM, 10 FT 1.000 EACH
48 807-02782 LUMINAIRE, MAST ARM, 12 FT 1.000 EACH
49 807-02784 LUMINAIRE, MAST ARM, 20 FT 1.000 EACH
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CALL ORDER  : 901 CONTRACT ID : TM-35577-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 LIGHTING MAINTENANCE
50 807-02785 LUMINAIRE, MAST ARM, 25 FT 1.000 EACH
51 807-04507 TRANSFORMER 1.000 EACH
52 807-04651 WIRE, 100.000 LET
53 807-04651 WIRE, 100.000 LFT
54 807-04654 LIGHT POLE 1.000 EACH
55 807-04654 LIGHT POLE 1.000 EACH
56 807-04654 LIGHT POLE 1.000 EACH
57 807-04654 LIGHT POLE 1.000 EACH
58 807-04654 LIGHT POLE 1.000 EACH
59 807-04654 LIGHT POLE 1.000 EACH
60 807-04654 LIGHT POLE 1.000 EACH
61 807-04940 MAST ARM 10.000 EACH
62 807-04962 LIGHT 1.000 EACH
63 807-04967 CABLE 200.000 LFT
64 807-06592 CONDUIT, STEEL, GALVANIZED, 2 IN 25.000 LET
65 807-07703 HIGH MAST TOWER 2.000 EACH
66 807-11367 ASSIGNED MAINTENANCE, NAVIGATION LIGHT 324.000 EACH
67 807-86615 LUMINAIRE, ROADWAY, HIGH PRESSURE SODIUM, 250 WATT 24.000 EACH
68 807-86620 LUMINAIRE, ROADWAY, HIGH PRESSURE SODIUM, 400 WATT 17.000 EACH
69 807-86665 LUMINAIRE, HIGH MAST, HIGH PRESSURE SODIUM, 1000 WATT 1.000 EACH
70 807-86750 LUMINAIRE, UNDERPASS, WALL MOUNTED, HIGH PRESSURE, 150 2.000 EACH
71 807-86790 LUMINAIRE, SIGN, MERCURY VAPOR, WITH GLARE SHIELD, 250 WATT 2.000 EACH
72  807-86805 SERVICE POINT, I 1.000 EACH
73 807-86810 SERVICE POINT, II 1.000 EACH
74 807-86842 WIRE, AWG, MTW, THHW, THWN, AWM, GASOLINE AND OIL RESISTANT, 100.000 LET
75 807-86843 WIRE, NO 4 COPPER, 1/C 250.000 LFT
76 807-86889 CABLE, POLE CIRCUIT THWN, NO 10 COPPER, STRANDED, 1/C 2,000.000 LET
77 807-86910 CONNECTOR KIT, UNFUSED 20.000 EACH
78 807-86915 CONNECTOR KIT, FUSED 20.000 EACH
79 807-86920 MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED 30.000 EACH
80 807-86930 INSULATION LINK, NON-WATERPROOFED 30.000 EACH
81 807-86950 SIGN UNDERPASS AND ROADWAY LIGHTING LOCATION IDENTIFICATION 5.000 EACH
82 807-86955 CABLE-DUCT MARKER 2.000 EACH
83 807-87022 ROUTINE MAINTENANCE, LUMINAIRE, HIGH PRESSURE SODIUM, 10,968.000 MOS
84 807-87028 ROUTINE MAINTENANCE, LUMINAIRE, HIGH PRESSURE SODIUM, 9,216.000 MOS
85 807-87042 ROUTINE MAINTENANCE, LUMINAIRE, HIGH PRESSURE SODIUM, 2,700.000 MOS
86 807-87085 ELECTRICIAN 25.000 HRS
87 807-87098 CALLOUT, REPAIR 2.000 EACH
88 807-87595 REPLACEMENT OF CABLE CLAMPS ON HIGHMAST TOWER LUMINAIRE, RIN 2.000 EACH
89 807-87640 BREAKAWAY COUPLING 5.000 SET
90 807-87800 CABLE DUCT, INSTALL 1,000.000 LET
91 807-91694 NAVIGATION LIGHT PIER 1.000 EACH
92 807-91696 NAVIGATION LIGHT CENTRE CHANNEL 1.000 EACH
93 807-91696 NAVIGATION LIGHT CENTRE CHANNEL 1.000 EACH
94 807-91698 NAVIGATION LIGHT, FRESNEL LENS, 180 6.000 EACH
95 807-91699 NAVIGATION LIGHT, FRESNEL LENS, 360 2.000 EACH
96 807-91704 LIGHT POLE HANDHOLE COVER 5.000 EACH
97 807-91705 CONDUIT, POLYETHYLENE, REPAIR 2.000 EACH
98 807-92870 TRANSFORMER BASE HANDHOLE 2.000 EACH
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CALL ORDER : 901 CONTRACT ID : TM-35577-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 LIGHTING MAINTENANCE
99 807-93647 LUMINAIRE, POST TOP, HIGH PRESSURE SODIUM, 150 WATT 1.000 EACH
100 807-93649 SHAFT FOR POST TOP LUMINAIRE, 16 FT M.H. 1.000 EACH
101 807-93650 FOUNDATION, ANCHOR BOLTS AND REINFORCING STEEL FOR ROADWAY 1.000 SET
102 807-93651 FOUNDATION, ANCHOR BOLTS & REINFORCING STEEL 1.000 SET
103 807-94480 LIGHT STANDARD, INSTALL 12.000 EACH
104 807-95508 VANDAL SHIELD, LEXAN 1.000 EACH
105 807-95513 SERVICE POINT MAIN BREAKER 2.000 EACH
106 807-95514 SERVICE POINT RISER 1.000 EACH
107 807-95515 SERVICE POINT WEATHERHEAD 1.000 EACH
108 807-95516 RELAY SWITCH 5.000 EACH
109 807-95522 PIPE STRAP 10.000 EACH
110 807-95523 WATERPROOFING OF ELECTRICAL CONNECTOR 25.000 EACH
111 807-95525 LIGHTING, HIGHWAY SUPPORT, REPAIR 2.000 EACH
112 807-95705 BREAKAWAY ALUMINUM TRANSFORMER BASE 15.000 EACH
113 807-95709 PHOTOCELLS 1.000 EACH
114 807-96183 SHAFT FOR 30 FT M.H., TWIN 10 FT MAST ARM 1.000 EACH
115 807-96184 SHAFT FOR 30 FT M.H. TWIN 12 FT MAST ARM 1.000 EACH
116 807-96194 ROUTINE MAINTENANCE, LUMINAIRE, HIGH PRESSURE SODIUM, 6,852.000 MOS
117 807-96197 WIRE, AWG, MTW, THHW, THWN, AWM, GASOLINE AND OIL 100.000 LEFT
118 807-96203 LIGHT POLE, HIGH MAST, TOWER SUSPENSION CABLE 3.000 EACH
119 807-96204 LOWERING AND RAISING OF TOWER 1.000 EACH
120 807-96236 LIGHT POLE, HIGH MAST, TOWER POWER CABLE 2.000 EACH
121 807-96868 LUMINAIRE, INSTALL 5.000 EACH
122 807-98716 KELLUM GRIP, STAINLESS STEEL 1.000 EACH
123 809-04652 SERVICE POINT 5.000 EACH






